
                                                     SCHEDULE OF PAY ITEMS                                             PAGE 1 

 

          CALL ORDER   : 151                                              CONTRACT ID  : R -26291-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-02240           PAVEMENT REMOVAL                                                       6,142.000        SYS 

  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  16  202-74035           SIGN, REMOVE                                                              45.000        EACH 

  17  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 

  18  203-02000           EXCAVATION, COMMON                                                    17,200.000        CYS 

  19  203-04523           DEWATERING                                                            LUMP              LUMP 

  20  205-11972           E & SC BUDGET                                                              1.000        DOL 

  21  205-11973           E & SC QCP PREPARATION & IMPLEMENTATION                               LUMP              LUMP 

  22  206-51220           EXCAVATION, WET                                                          245.000        CYS 

  23  207-08264           SUBGRADE TREATMENT, TYPE II                                            4,140.000        SYS 

  24  207-09935           SUBGRADE TREATMENT, TYPE IC                                           23,211.000        SYS 

  25  211-02050           B BORROW                                                               4,455.000        CYS 

  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              467.000        CYS 

  27  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               79.000        CYS 

  28  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              885.000        CYS 

  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,035.000        TON 

  30  302-06464           SUBBASE FOR PCCP                                                         668.000        CYS 

  31  303-01180           COMPACTED AGGREGATE, NO. 53                                              766.000        TON 

  32  303-07449           COMPACTED AGGREGATE, NO. 73                                               11.000        TON 

  33  304-07493           WIDENING WITH HMA, TYPE B                                                 24.000        TON 

  34  304-07494           WIDENING WITH HMA, TYPE C                                                275.000        TON 

  35  304-07494           WIDENING WITH HMA, TYPE C                                                 37.000        TON 

  36  306-08159           MILLING ASPHALT                                                        3,430.000        SYS 

  37  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  38  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        433.000        TON 

  39  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        714.000        TON 

  40  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  682.000        TON 

  41  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                  800.000        TON 

  42  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,402.000        TON 

  43  401-10258           JOINT ADHESIVE, SURFACE                                                9,627.000        LFT 

  44  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           8,401.000        LFT 

  45  401-11785           LIQUID ASPHALT SEALANT                                                18,028.000        LFT 

  46  402-07452           HMA WEDGE AND LEVEL, TYPE C                                              757.000        TON 

  47  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                          1,123.000        TON 

  48  404-05514           SEAL COAT, 5                                                             472.000        SYS 

  49  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
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  50  501-09107           QC/QA-PCCP, 9 IN                                                       2,617.000        SYS 

  51  501-09107           QC/QA-PCCP, 9 IN                                                          55.000        SYS 

  52  502-11564           PCCP, 7 IN                                                             1,136.000        SYS 

  53  502-11564           PCCP, 7 IN                                                               752.000        SYS 

  54  503-05240           D-1 CONTRACTION JOINT                                                  2,715.000        LFT 

  55  503-05310           TERMINAL JOINT                                                           237.000        LFT 

  56  601-02241           GUARDRAIL, REMOVE                                                        490.000        LFT 

  57  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  58  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  59  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     369.000        LFT 

  60  605-06090           CURB, INTEGRAL, CONCRETE                                               1,385.000        LFT 

  61  605-06105           CURB, INTEGRAL, CONCRETE, MODIFIED                                       698.000        LFT 

  62  605-06140           CURB AND GUTTER, CONCRETE                                              1,604.000        LFT 

  63  605-06145           CURB AND GUTTER, B, CONCRETE                                             516.000        LFT 

  64  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,157.000        LFT 

  65  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   630.000        LFT 

  66  605-97305           CURB AND GUTTER TURNOUT, COMBINED, MODIFIED                               17.000        EACH 

  67  610-07487           HMA FOR APPROACHES, TYPE B                                                68.000        TON 

  68  610-09108           PCCP FOR APPROACHES, 9 IN                                                160.000        SYS 

  69  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  70  615-06490           RIGHT OF WAY MARKER                                                       43.000        EACH 

  71  615-06505           MONUMENT, B                                                               25.000        EACH 

  72  615-06510           MONUMENT, C                                                               16.000        EACH 

  73  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  74  616-02320           GEOTEXTILES                                                              740.000        SYS 

  75  616-06405           RIPRAP, REVETMENT                                                        398.000        TON 

  76  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  77  621-02770           EROSION CONTROL BLANKET                                                5,906.000        SYS 

  78  621-03787           SEED MIXTURE, D                                                            1.000        LBS 

  79  621-03893           MULCH, STONE                                                              86.000        TON 

  80  621-06545           FERTILIZER                                                                 3.000        TON 

  81  621-06553           SEED MIXTURE, R                                                        1,184.000        LBS 

  82  621-06565           MULCHING MATERIAL                                                         14.000        TON 

  83  621-06567           WATER                                                                      4.000        kGAL 

  84  621-06570           TOPSOIL                                                                  133.000        CYS 

  85  621-06574           SODDING                                                                1,699.000        SYS 

  86  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             21.000        CYS 

  87  622-05625           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT                          39.000        EACH 

  88  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT                          25.000        EACH 

  89  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                      141.000        EACH 

  90  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                    10.000        EACH 

  91  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  92  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  93  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  94  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  95  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  96  714-11195           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              69.000        LFT 

  97  715-03475           SAFETY METAL END SECTION 4:1 DIA 15"                                       2.000        EACH 

  98  715-03476           SAFETY METAL END SECTION 4:1 DIA 24"                                       1.000        EACH 
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  99  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             3,778.000        LFT 

 100  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              100.000        LFT 

 101  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             80.000        LFT 

 102  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                               95.000        LFT 

 103  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              100.000        LFT 

 104  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                               98.000        LFT 

 105  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              579.000        LFT 

 106  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              606.000        LFT 

 107  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              150.000        LFT 

 108  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              104.000        LFT 

 109  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                              184.000        LFT 

 110  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               82.000        LFT 

 111  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    30.000        TON 

 112  715-09064           VIDEO INSPECTION FOR PIPE                                              2,003.000        LFT 

 113  715-46000           PIPE END SECTION, DIA 12"                                                  4.000        EACH 

 114  715-46005           PIPE END SECTION, DIA 15"                                                  7.000        EACH 

 115  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 

 116  715-46020           PIPE END SECTION, DIA 24"                                                  4.000        EACH 

 117  718-06528           OUTLET PROTECTOR, 1                                                        4.000        EACH 

 118  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

 119  718-52610           AGGREGATE FOR UNDERDRAINS                                                312.000        CYS 

 120  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             2,980.000        SYS 

 121  720-08239           MANHOLE, J7, MODIFIED                                                      1.000        EACH 

 122  720-08660           MANHOLE, J5, MODIFIED                                                      8.000        EACH 

 123  720-45135           INLET, F7, MODIFIED                                                        4.000        EACH 

 124  720-45260           PIPE CATCH BASIN, 12 IN                                                    2.000        EACH 

 125  720-98174           INLET, B15                                                                 4.000        EACH 

 126  720-98555           INLET, C15                                                                 7.000        EACH 

 127  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

 128  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

 129  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      15,396.000        LFT 

 130  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,900.000        LFT 

 131  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 

 132  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

 133  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

 134  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 135  801-07119           BARRICADE, III-B                                                         348.000        LFT 

 136  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      2,272.000        LFT 

 137  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              228.000        LFT 

 138  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      530.000        LFT 

 139  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                      113.000        LFT 

 140  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          185.000        SFT 

 141  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        254.000        SFT 

 142  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               28.000        SFT 

 143  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 144  807-02191           HANDHOLE, LIGHTING                                                         6.000        EACH 

 145  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                             11.000        EACH 

 146  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         312.000        LFT 

 147  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    1,768.000        LFT 
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 148  807-85740           LIGHT POLE, 40 FT E.M.H., 5.0 FT MAST ARM, BREAKAWAY BASE                 11.000        EACH 

 149  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        11.000        EACH 

 150  807-86805           SERVICE POINT, I                                                           1.000        EACH 

 151  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  2,420.000        LFT 

 152  807-86910           CONNECTOR KIT, UNFUSED                                                    22.000        EACH 

 153  807-86915           CONNECTOR KIT, FUSED                                                      11.000        EACH 

 154  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            22.000        EACH 

 155  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                11.000        EACH 

 156  807-86930           INSULATION LINK, NON-WATERPROOFED                                         11.000        EACH 

 157  807-86935           INSULATION LINK, WATERPROOFED                                             11.000        EACH 

 158  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               11.000        EACH 

 159  807-86955           CABLE-DUCT MARKER                                                          4.000        EACH 

 160  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C                                312.000        LFT 

 161  808-06716           LINE, REMOVE                                                           1,260.000        LFT 

 162  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 163  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              7,393.000        LFT 

 164  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             6,818.000        LFT 

 165  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                                532.000        LFT 

 166  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                      214.000        LFT 

 167  808-10047           TRANSVERSE MARKINGS MULTI-COMPONENT,                                     158.000        LFT 

 168  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       39.000        LFT 

 169  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             1,028.000        LFT 

 170  808-10089           LINE, MULTI-COMPONENT, BROKEN, WHITE                                      34.000        LFT 

 171  808-10097           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                     56.000        LFT 

 172  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               34.000        EACH 

 173  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       39.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 5 

 

          CALL ORDER   : 161                                              CONTRACT ID  : R -31895-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                           2.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                        2.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  11  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  13  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  16  202-02240           PAVEMENT REMOVAL                                                      23,900.000        SYS 

  17  202-02273           CENTER CURB, CONCRETE, REMOVE                                            135.000        SYS 

  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  19  202-91385           INLET, REMOVE                                                             18.000        EACH 

  20  202-96133           PIPE, REMOVE                                                           1,280.000        LFT 

  21  205-11972           E & SC BUDGET                                                              1.000        DOL 

  22  205-11973           E & SC QCP PREPARATION & IMPLEMENTATION                               LUMP              LUMP 

  23  207-09934           SUBGRADE TREATMENT, TYPE IB                                           38,975.000        SYS 

  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,403.000        CYS 

  25  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              925.000        CYS 

  26  217-11917           DRYING SOILS FOR EMBANKMENT                                                5.000        TON 

  27  303-07449           COMPACTED AGGREGATE, NO. 73                                              129.000        TON 

  28  304-07491           HMA PATCHING, TYPE C                                                     268.000        TON 

  29  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            10,800.000        SYS 

  30  306-08041           MILLING, PCCP                                                          1,325.000        SYS 

  31  306-08159           MILLING ASPHALT                                                        2,250.000        SYS 

  32  306-08432           MILLING, APPROACH                                                      2,213.000        SYS 

  33  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        739.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                                9,294.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                 9,294.000        LFT 

  36  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  37  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  38  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              2.000        EACH 

  39  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                        150.000        LFT 

  40  601-02241           GUARDRAIL, REMOVE                                                      3,240.000        LFT 

  41  601-05999           CURVED TERMINAL END                                                        3.000        EACH 

  42  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 

  43  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 

  44  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     612.500        LFT 

  45  604-06070           SIDEWALK, CONCRETE                                                        20.000        SYS 

  46  604-07902           CURB RAMP, CONCRETE, H                                                    57.000        SYS 

  47  605-06120           CURB, CONCRETE                                                           195.000        LFT 

  48  605-06140           CURB AND GUTTER, CONCRETE                                                240.000        LFT 

  49  605-06215           CENTER CURB, D, CONCRETE                                                 925.000        LFT 
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  50  605-08636           CURB AND GUTTER, TURNOUT, COMBINED                                        21.000        LFT 

  51  610-07488           HMA FOR APPROACHES, TYPE C                                               183.000        TON 

  52  610-09108           PCCP FOR APPROACHES, 9 IN                                                151.000        SYS 

  53  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 

  54  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  55  615-06490           RIGHT OF WAY MARKER                                                       30.000        EACH 

  56  615-06500           MONUMENT, A                                                                1.000        EACH 

  57  615-06510           MONUMENT, C                                                                1.000        EACH 

  58  616-02320           GEOTEXTILES                                                              285.000        SYS 

  59  616-05688           RIPRAP, CLASS 1                                                          102.000        TON 

  60  616-06405           RIPRAP, REVETMENT                                                         64.000        TON 

  61  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  62  621-02770           EROSION CONTROL BLANKET                                                  370.000        SYS 

  63  621-03909           SEED MIXTURE, NATIVE                                                       3.000        LBS 

  64  621-06545           FERTILIZER                                                                 2.000        TON 

  65  621-06553           SEED MIXTURE, R                                                          725.000        LBS 

  66  621-06557           SEED MIXTURE, T                                                           64.000        LBS 

  67  621-06565           MULCHING MATERIAL                                                          9.000        TON 

  68  621-06567           WATER                                                                    190.000        kGAL 

  69  621-06574           SODDING                                                                1,695.000        SYS 

  70  621-06575           SODDING, NURSERY                                                       2,000.000        SYS 

  71  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         170.000        SYS 

  72  628-09402           FIELD OFFICE, B                                                           16.000        MOS 

  73  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  74  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  75  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  76  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        32.000        MOS 

  77  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  78  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  79  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  80  710-09158           PATCHING CONCRETE STRUCTURES                                           2,794.000        SFT 

  81  711-06055           COVER PLATE                                                                2.000        EACH 

  82  714-11141           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             112.000        LFT 

  83  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             7,127.000        LFT 

  84  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            546.000        LFT 

  85  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              437.000        LFT 

  86  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              331.000        LFT 

  87  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              872.000        LFT 

  88  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              307.000        LFT 

  89  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              283.000        LFT 

  90  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 

  91  715-46005           PIPE END SECTION, DIA 15"                                                 11.000        EACH 

  92  715-46010           PIPE END SECTION, DIA 18"                                                  4.000        EACH 

  93  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 

  94  718-06531           OUTLET PROTECTOR, 3                                                       15.000        EACH 

  95  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

  96  718-52610           AGGREGATE FOR UNDERDRAINS                                                770.000        CYS 

  97  720-03194           MANHOLE                                                                    1.000        EACH 

  98  720-03757           MANHOLE, C15                                                               2.000        EACH 
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          CALL ORDER   : 161                                              CONTRACT ID  : R -31895-A 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  99  720-09079           INLET, HA5, MODIFIED                                                       3.000        EACH 

 100  720-45235           CATCH BASIN, E7                                                            5.000        EACH 

 101  720-45275           PIPE CATCH BASIN, 24 IN                                                    5.000        EACH 

 102  720-45335           CATCH BASIN, E7, MODIFIED                                                  3.000        EACH 

 103  720-45410           MANHOLE, C4                                                                4.000        EACH 

 104  720-97896           INLET, A4                                                                  2.000        EACH 

 105  720-98363           CATCH BASIN, MODIFIED                                                      2.000        EACH 

 106  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  2.000        EACH 

 107  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

 108  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

 109  801-06201           TEMPORARY PANEL SIGNS                                                    204.000        SFT 

 110  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                            120.000        LFT 

 111  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      12,575.000        LFT 

 112  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           21,905.000        LFT 

 113  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        4.000        EACH 

 114  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                135.000        LFT 

 115  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   55.000        LFT 

 116  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              65.000        EACH 

 117  801-06640           CONSTRUCTION SIGN, A                                                      62.000        EACH 

 118  801-06645           CONSTRUCTION SIGN, B                                                      22.000        EACH 

 119  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 120  801-07118           BARRICADE, III-A                                                         180.000        LFT 

 121  801-07119           BARRICADE, III-B                                                         408.000        LFT 

 122  802-04893           REFERENCE POST                                                             2.000        EACH 

 123  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      494.000        LFT 

 124  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                      141.000        LFT 

 125  802-05706           SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE                       70.000        LFT 

 126  802-07057           SIGN, PANEL, WITH LEGEND                                                 210.000        SFT 

 127  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              4.000        EACH 

 128  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          435.000        SFT 

 129  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                  5.000        SFT 

 130  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        199.000        SFT 

 131  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              745.000        LBS 

 132  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 

 133  808-06716           LINE, REMOVE                                                           5,280.000        LFT 

 134  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 135  808-10032           LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN                                45.000        LFT 

 136  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             19,354.000        LFT 

 137  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            16,339.000        LFT 

 138  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              250.000        LFT 

 139  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                              1,204.000        LFT 

 140  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                      415.000        LFT 

 141  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      308.000        LFT 

 142  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY)                          2.000        EACH 

 143  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             1,475.000        LFT 

 144  808-10072           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                    245.000        LFT 

 145  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               26.000        EACH 

 146  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              346.000        EACH 

 147  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      371.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 

  SECTION NO. 0002    PAVEMENT REPLACEMENT, HMA 

 

 148  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 149  203-02000           EXCAVATION, COMMON                                                     9,182.000        CYS 

 150  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,320.000        SYS 

 151  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        395.000        TON 

 152  303-01180           COMPACTED AGGREGATE, NO. 53                                              890.000        TON 

 153  306-08159           MILLING ASPHALT                                                          267.000        SYS 

 154  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

 155  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        530.000        TON 

 156  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,315.000        TON 

 157  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  880.000        TON 

 158  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                3,200.000        TON 

 159  401-07422           QC/QA-HMA, 1, 64, BASE, 19.0 mm                                        2,080.000        TON 

 160  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        7,640.000        TON 

 161  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            3,570.000        TON 

 162  401-10258           JOINT ADHESIVE, SURFACE                                               28,690.000        LFT 

 163  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          24,050.000        LFT 

 164  401-11785           LIQUID ASPHALT SEALANT                                                52,740.000        LFT 

 165  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                            200.000        TON 

 166  406-05520           ASPHALT FOR TACK COAT                                                     33.000        TON 

 167  610-07486           HMA FOR APPROACHES, TYPE A                                               196.000        TON 

 168  610-07487           HMA FOR APPROACHES, TYPE B                                               975.000        TON 

 169  615-06505           MONUMENT, B                                                                9.000        EACH 

 170  615-06515           MONUMENT, D                                                                1.000        EACH 

 

  SECTION NO. 0003    PAVEMENT REPLACEMENT PCCP 

 

 171  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 172  203-02000           EXCAVATION, COMMON                                                    12,922.000        CYS 

 173  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,295.000        SYS 

 174  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        390.000        TON 

 175  302-06464           SUBBASE FOR PCCP                                                       6,430.000        CYS 

 176  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,435.000        TON 

 177  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        400.000        TON 

 178  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        675.000        TON 

 179  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  690.000        TON 

 180  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  440.000        TON 

 181  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        1,435.000        TON 

 182  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          905.000        TON 

 183  401-10258           JOINT ADHESIVE, SURFACE                                                6,780.000        LFT 

 184  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,140.000        LFT 

 185  401-11785           LIQUID ASPHALT SEALANT                                                 8,920.000        LFT 

 186  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                            310.000        TON 

 187  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 

 188  501-09107           QC/QA-PCCP, 9 IN                                                      20,650.000        SYS 

 189  503-05240           D-1 CONTRACTION JOINT                                                 11,600.000        LFT 

 190  503-05310           TERMINAL JOINT                                                            88.000        LFT 

 191  610-07486           HMA FOR APPROACHES, TYPE A                                               180.000        TON 

 192  610-07487           HMA FOR APPROACHES, TYPE B                                               960.000        TON 

 193  615-06505           MONUMENT, B                                                                3.000        EACH 

 194  615-06515           MONUMENT, D                                                                7.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-91385           INLET, REMOVE                                                             16.000        EACH 

  12  202-92607           SIGN POST, CHANNEL, REMOVE                                                14.000        EACH 

  13  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 

  14  202-96133           PIPE, REMOVE                                                           1,783.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                     4,869.000        CYS 

  16  205-06933           TEMPORARY INLET PROTECTION                                                53.000        EACH 

  17  205-06934           TEMPORARY MULCH                                                            3.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,505.000        LFT 

  19  205-08594           FILTER SOCK                                                              205.000        LFT 

  20  205-11591           TEMPORARY SEED MIXTURE                                                   150.000        LBS 

  21  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,280.000        SYS 

  22  207-08265           SUBGRADE TREATMENT, TYPE IIA                                          11,200.000        SYS 

  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,928.000        CYS 

  24  213-09270           FLOWABLE BACKFILL, REMOVABLE                                             203.000        CYS 

  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,369.000        TON 

  26  303-07449           COMPACTED AGGREGATE, NO. 73                                               11.000        TON 

  27  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                    2,000.000        TON 

  28  304-07490           HMA PATCHING, TYPE B                                                      16.000        TON 

  29  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,105.000        SYS 

  30  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        762.000        TON 

  31  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,173.000        TON 

  32  401-10258           JOINT ADHESIVE, SURFACE                                                4,100.000        LFT 

  33  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,800.000        LFT 

  34  401-11785           LIQUID ASPHALT SEALANT                                                 4,100.000        LFT 

  35  406-05521           ASPHALT FOR TACK COAT                                                  9,342.000        SYS 

  36  604-06070           SIDEWALK, CONCRETE                                                       170.000        SYS 

  37  604-06070           SIDEWALK, CONCRETE                                                     1,395.000        SYS 

  38  604-07900           CURB RAMP, CONCRETE, F                                                    43.000        SYS 

  39  604-07901           CURB RAMP, CONCRETE, G                                                    29.000        SYS 

  40  604-07903           CURB RAMP, CONCRETE, K                                                     9.000        SYS 

  41  605-06140           CURB AND GUTTER, CONCRETE                                              3,592.000        LFT 

  42  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       25.000        LFT 

  43  610-07487           HMA FOR APPROACHES, TYPE B                                                18.000        TON 

  44  610-08446           PCCP FOR APPROACHES, 6 IN                                              2,077.000        SYS 

  45  610-09108           PCCP FOR APPROACHES, 9 IN                                                 87.000        SYS 

  46  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           37.000        EACH 

  47  611-08233           MAILBOX ASSEMBLY, DOUBLE, RESET                                           14.000        EACH 

  48  616-02320           GEOTEXTILES                                                            3,164.000        SYS 

  49  616-06405           RIPRAP, REVETMENT                                                        561.000        TON 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 10 

 

          CALL ORDER   : 165                                              CONTRACT ID  : R -33289-A 
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  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  51  621-06575           SODDING, NURSERY                                                       4,798.000        SYS 

  52  628-09402           FIELD OFFICE, B                                                           20.000        MOS 

  53  706-04683           RAILING,                                                                  77.000        LFT 

  54  715-04965           WATER SERVICE LINE                                                       300.000        LFT 

  55  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                11.000        LFT 

  56  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,262.000        LFT 

  57  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              433.000        LFT 

  58  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                            1,326.000        LFT 

  59  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                               12.000        LFT 

  60  715-05209           PIPE, TYPE 4 CIRCULAR 18 IN                                            1,213.000        LFT 

  61  715-92253           SEWER, SANITARY LATERAL, RECONNECT                                        40.000        EACH 

  62  720-02367           MANHOLE, J10                                                               1.000        EACH 

  63  720-03757           MANHOLE, C15                                                               2.000        EACH 

  64  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 

  65  720-45030           INLET, E7                                                                  3.000        EACH 

  66  720-45035           INLET, F7                                                                  4.000        EACH 

  67  720-45042           INLET, HA5                                                                 1.000        EACH 

  68  720-45045           INLET, J10                                                                 3.000        EACH 

  69  720-45055           INLET, M10                                                                 5.000        EACH 

  70  720-45270           PIPE CATCH BASIN, 18 IN                                                    3.000        EACH 

  71  720-45410           MANHOLE, C4                                                                9.000        EACH 

  72  720-94208           MANHOLE, C10                                                               3.000        EACH 

  73  720-95409           MANHOLE, J4, MODIFIED                                                      1.000        EACH 

  74  720-98174           INLET, B15                                                                 8.000        EACH 

  75  720-98555           INLET, C15                                                                19.000        EACH 

  76  732-11770           AGGREGATE FOR DRAINAGE FILL                                               17.000        CYS 

  77  732-11810           MODULAR BLOCK WALL                                                        50.000        SFT 

  78  732-11811           MODULAR BLOCK WALL ERECTION                                               50.000        SFT 

  79  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  80  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                20.000        EACH 

  81  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 

  82  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 

  83  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  84  801-07119           BARRICADE, III-B                                                         180.000        LFT 

  85  802-04089           SIGN, SHEET, REMOVE                                                       23.000        EACH 

  86  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      331.000        LFT 

  87  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           82.300        SFT 

  88  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                 47.800        SFT 

  89  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 403.000        LFT 

  90  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,231.000        LFT 

  91  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       111.000        LFT 

  92  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       459.000        LFT 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             2.000        EACH 

  13  202-93999           SIGNAL POLE, REMOVE                                                        2.000        EACH 

  14  202-94954           BARRIER WALL, CONCRETE, REMOVE                                           100.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                     3,680.000        CYS 

  16  203-02070           BORROW                                                                 8,060.000        CYS 

  17  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 

  18  205-06933           TEMPORARY INLET PROTECTION                                                29.000        EACH 

  19  205-06934           TEMPORARY MULCH                                                           22.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                   4,325.000        LFT 

  21  205-09543           NO 2 STONE                                                             1,572.000        TON 

  22  205-11587           TEMPORARY GEOTEXTILE                                                     235.000        SYS 

  23  205-11591           TEMPORARY SEED MIXTURE                                                 1,680.000        LBS 

  24  207-08264           SUBGRADE TREATMENT, TYPE II                                           11,060.000        SYS 

  25  207-09935           SUBGRADE TREATMENT, TYPE IC                                            5,518.000        SYS 

  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               37.000        CYS 

  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,244.000        TON 

  28  303-01180           COMPACTED AGGREGATE, NO. 53                                              420.000        TON 

  29  304-07493           WIDENING WITH HMA, TYPE B                                                 71.000        TON 

  30  306-08043           MILLING, TRANSITION                                                    3,549.000        SYS 

  31  306-08159           MILLING ASPHALT                                                        7,245.000        SYS 

  32  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                     1,597.000        TON 

  33  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,508.000        TON 

  34  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          646.000        TON 

  35  401-10258           JOINT ADHESIVE, SURFACE                                                5,159.000        LFT 

  36  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           4,159.000        LFT 

  37  401-11785           LIQUID ASPHALT SEALANT                                                 5,159.000        LFT 

  38  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              283.000        TON 

  39  402-07453           HMA FOR TEMPORARY PAVEMENT, TYPE                                       2,460.000        TON 

  40  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 

  41  502-11564           PCCP, 7 IN                                                               424.000        SYS 

  42  503-05240           D-1 CONTRACTION JOINT                                                    322.000        LFT 

  43  601-06306           IMPACT ATTENUATOR, RESET, R2, W1, TL-3                                     1.000        EACH 

  44  605-06120           CURB, CONCRETE                                                           229.000        LFT 

  45  605-06140           CURB AND GUTTER, CONCRETE                                              5,209.000        LFT 

  46  605-06145           CURB AND GUTTER, B, CONCRETE                                           1,533.000        LFT 

  47  605-08636           CURB AND GUTTER, TURNOUT, COMBINED                                       154.000        LFT 

  48  606-07484           MILLED HMA CORRUGATIONS                                                1,891.000        LFT 

  49  610-08446           PCCP FOR APPROACHES, 6 IN                                                 17.000        SYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 12 

 

          CALL ORDER   : 171                                              CONTRACT ID  : R -33868-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

  50  610-09108           PCCP FOR APPROACHES, 9 IN                                                 93.000        SYS 

  51  610-93608           MEDIAN CROSSOVER, REMOVE                                                   3.000        EACH 

  52  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  53  616-02320           GEOTEXTILES                                                            3,430.000        SYS 

  54  616-06405           RIPRAP, REVETMENT                                                        812.000        TON 

  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                7.000        EACH 

  56  621-06545           FERTILIZER                                                                 2.000        TON 

  57  621-06553           SEED MIXTURE, R                                                          527.000        LBS 

  58  621-06565           MULCHING MATERIAL                                                          7.000        TON 

  59  621-06567           WATER                                                                      3.000        kGAL 

  60  621-06574           SODDING                                                                  663.000        SYS 

  61  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  62  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  63  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  64  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        24.000        MOS 

  65  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             3,651.000        LFT 

  66  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            472.000        LFT 

  67  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              162.000        LFT 

  68  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                     8.000        TON 

  69  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 

  70  715-97403           GRATED BOX END SECTION I, 6:1 DIA 15"                                      6.000        EACH 

  71  718-06526           HMA FOR UNDERDRAINS                                                       20.000        TON 

  72  718-06528           OUTLET PROTECTOR, 1                                                       13.000        EACH 

  73  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

  74  718-52610           AGGREGATE FOR UNDERDRAINS                                                329.000        CYS 

  75  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,896.000        SYS 

  76  720-45030           INLET, E7                                                                  2.000        EACH 

  77  720-45035           INLET, F7                                                                  1.000        EACH 

  78  720-98174           INLET, B15                                                                 1.000        EACH 

  79  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               7.000        EACH 

  80  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           61,370.000        LFT 

  81  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  211.000        LFT 

  82  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN                           10,250.000        LFT 

  83  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 

  84  801-06645           CONSTRUCTION SIGN, B                                                      24.000        EACH 

  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  86  801-07118           BARRICADE, III-A                                                         160.000        LFT 

  87  801-07119           BARRICADE, III-B                                                         320.000        LFT 

  88  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                      1,650.000        LFT 

  89  801-52817           TEMPORARY CROSSOVER, B                                                     3.000        EACH 

  90  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        452.000        LFT 

  91  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         88.000        LFT 

  92  802-07057           SIGN, PANEL, WITH LEGEND                                                 320.000        SFT 

  93  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          1.000        EACH 

  94  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              8.000        EACH 

  95  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          106.000        SFT 

  96  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        334.000        SFT 

  97  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            1,458.000        LBS 

  98  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

  99  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              8.000        EACH 

 100  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     8.000        EACH 

 101  807-02191           HANDHOLE, LIGHTING                                                         6.000        EACH 

 102  807-02193           LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT                              8.000        EACH 

 103  807-04654           LIGHT POLE                                                                 8.000        EACH 

 104  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         229.000        LFT 

 105  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    1,746.000        LFT 

 106  807-09582           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                         8.000        EACH 

 107  807-86810           SERVICE POINT, II                                                          1.000        EACH 

 108  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                    320.000        LFT 

 109  807-86910           CONNECTOR KIT, UNFUSED                                                     8.000        EACH 

 110  807-86915           CONNECTOR KIT, FUSED                                                       8.000        EACH 

 111  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            12.000        EACH 

 112  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                12.000        EACH 

 113  807-86930           INSULATION LINK, NON-WATERPROOFED                                         16.000        EACH 

 114  807-86935           INSULATION LINK, WATERPROOFED                                             24.000        EACH 

 115  807-86955           CABLE-DUCT MARKER                                                          6.000        EACH 

 116  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               5,256.000        LFT 

 117  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,637.000        LFT 

 118  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  694.000        LFT 

 119  808-06716           LINE, REMOVE                                                          11,100.000        LFT 

 120  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 121  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                          96.000        LFT 

 122  808-11650           LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN.                                 63.000        LFT 

 123  808-11691           LINE, THERMOPLASTIC, DOTTED, WHITE, 12"                                  107.000        LFT 

 124  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN                                  684.000        LFT 

 125  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE 12 IN                                   51.000        LFT 

 126  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               6,825.000        LFT 

 127  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       217.000        LFT 

 128  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  41.000        EACH 

 129  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              230.000        EACH 

 130  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      334.000        EACH 

 131  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN                             1,728.000        LFT 
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          CALL ORDER   : 181                                              CONTRACT ID  : R -34272-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  205-08594           FILTER SOCK                                                               15.000        LFT 

  10  616-02320           GEOTEXTILES                                                               25.000        SYS 

  11  616-05688           RIPRAP, CLASS 1                                                           26.000        TON 

  12  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  13  621-06559           MULCHED SEEDING, R                                                        10.000        SYS 

  14  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 

  15  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  16  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  17  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  18  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         3.000        MOS 

  19  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  20  725-08296           PIPE LINER, CURED-IN-PLACE, 48 IN                                        178.000        LFT 

  21  725-10224           LINER PIPE, THERMOPLASTIC, CIRCULAR, 8.4-8.8 SFT                         160.000        LFT 

  22  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  23  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  24  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 191                                              CONTRACT ID  : R -34351-C 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                          80.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                    15,744.000        CYS 

  14  205-06937           TEMPORARY SILT FENCE                                                 125,599.000        LFT 

  15  205-09543           NO 2 STONE                                                               100.000        TON 

  16  207-08264           SUBGRADE TREATMENT, TYPE II                                              188.000        SYS 

  17  303-01180           COMPACTED AGGREGATE, NO. 53                                           34,735.000        TON 

  18  304-07493           WIDENING WITH HMA, TYPE B                                                517.000        TON 

  19  306-08036           MILLING, ASPHALT, 2 IN                                                 5,320.000        SYS 

  20  306-08037           MILLING, ASPHALT, 3 IN                                                   438.000        SYS 

  21  306-08042           MILLING, SCARIFICATION                                               166,185.000        SYS 

  22  306-10113           MILLING ASPHALT, 4 1/2 IN                                              2,903.000        SYS 

  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  24  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                    19,554.000        TON 

  25  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,742.000        TON 

  26  401-10258           JOINT ADHESIVE, SURFACE                                               65,030.000        LFT 

  27  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           4,766.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                                65,030.000        LFT 

  29  406-05520           ASPHALT FOR TACK COAT                                                     48.400        TON 

  30  413-11520           FULL DEPTH RECLAMATION                                               159,774.000        SYS 

  31  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 

  32  601-02241           GUARDRAIL, REMOVE                                                         93.750        LFT 

  33  601-06035           GUARDRAIL, RESET                                                         587.500        LFT 

  34  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         4.000        EACH 

  35  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 

  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     387.500        LFT 

  37  606-07484           MILLED HMA CORRUGATIONS                                               61,931.000        LFT 

  38  610-07487           HMA FOR APPROACHES, TYPE B                                                26.000        TON 

  39  610-08446           PCCP FOR APPROACHES, 6 IN                                                 80.000        SYS 

  40  615-06505           MONUMENT, B                                                                8.000        EACH 

  41  615-06520           MONUMENT, RE-ESTABLISH                                                    20.000        EACH 

  42  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  43  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  44  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              57.000        EACH 

  45  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  46  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  48  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  49  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           1.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 16 

 

          CALL ORDER   : 191                                              CONTRACT ID  : R -34351-C 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

  50  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN                                       1,141.000        LFT 

  51  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                     14,544.000        LFT 

  52  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      129,295.000        LFT 

  53  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      23,844.000        LFT 

  54  808-06716           LINE, REMOVE                                                             517.000        LFT 

  55  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     1.000        EACH 

  56  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  57  808-75090           TRANSVERSE MARKING, PAINT,                                               174.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         132.000        SYS 

  13  202-07553           REGULATED MATERIALS, REMOVE, Y                                           200.000        CYS 

  14  202-07554           REGULATED MATERIALS, TRANSPORT, Y                                        200.000        CYS 

  15  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                     200.000        CYS 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  203-02000           EXCAVATION, COMMON                                                     4,559.000        CYS 

  18  203-02070           BORROW                                                                 1,117.000        CYS 

  19  205-03371           SEDIMENT, REMOVE                                                          75.000        CYS 

  20  205-06933           TEMPORARY INLET PROTECTION                                                17.000        EACH 

  21  205-06934           TEMPORARY MULCH                                                            3.000        TON 

  22  205-06936           TEMPORARY SEDIMENT TRAP                                                   34.000        TON 

  23  205-08594           FILTER SOCK                                                            1,561.000        LFT 

  24  205-09543           NO 2 STONE                                                               154.000        TON 

  25  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT                                3,576.000        SYS 

  26  205-11587           TEMPORARY GEOTEXTILE                                                     359.000        SYS 

  27  207-09934           SUBGRADE TREATMENT, TYPE IB                                            6,364.000        SYS 

  28  211-02050           B BORROW                                                                 280.000        CYS 

  29  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               91.000        CYS 

  30  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               14.000        CYS 

  31  302-06464           SUBBASE FOR PCCP                                                         120.000        CYS 

  32  302-07455           DENSE GRADED SUBBASE                                                       3.000        CYS 

  33  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,944.000        TON 

  34  306-11872           MILLING, PROFILE                                                       4,846.000        SYS 

  35  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  36  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                  725.000        TON 

  37  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                              729.000        TON 

  38  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                        1,687.000        TON 

  39  401-10258           JOINT ADHESIVE, SURFACE                                                4,464.000        LFT 

  40  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           4,464.000        LFT 

  41  401-11785           LIQUID ASPHALT SEALANT                                                 6,025.000        LFT 

  42  406-05521           ASPHALT FOR TACK COAT                                                 23,141.000        SYS 

  43  410-11777           QC/QA-HMA 4, 76, SURFACE, 12.5 mm - SMA                                1,041.000        TON 

  44  502-11564           PCCP, 7 IN                                                               479.000        SYS 

  45  503-05240           D-1 CONTRACTION JOINT                                                    401.000        LFT 

  46  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   1.000        EACH 

  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      37.500        LFT 

  48  605-06090           CURB, INTEGRAL, CONCRETE                                                 256.000        LFT 

  49  605-06145           CURB AND GUTTER, B, CONCRETE                                             346.000        LFT 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

  50  605-06150           CURB AND GUTTER, C, CONCRETE                                           3,772.000        LFT 

  51  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                          21.000        LFT 

  52  606-07484           MILLED HMA CORRUGATIONS                                                1,561.000        LFT 

  53  610-07487           HMA FOR APPROACHES, TYPE B                                                26.000        TON 

  54  616-02320           GEOTEXTILES                                                            1,120.000        SYS 

  55  616-06405           RIPRAP, REVETMENT                                                        394.000        TON 

  56  616-06451           RIPRAP, UNIFORM                                                          561.000        TON 

  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  58  621-06545           FERTILIZER                                                                 0.500        TON 

  59  621-06553           SEED MIXTURE, R                                                          126.000        LBS 

  60  621-06557           SEED MIXTURE, T                                                          121.000        LBS 

  61  621-06567           WATER                                                                      5.000        kGAL 

  62  621-06574           SODDING                                                                1,452.000        SYS 

  63  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  64  628-11730           CELLULAR TELEPHONE TYPE B                                                  3.000        EACH 

  65  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  66  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        24.000        MOS 

  67  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  68  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  69  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           145.000        EACH 

  70  702-93722           CONCRETE, C                                                                4.500        CYS 

  71  702-93722           CONCRETE, C                                                               21.000        CYS 

  72  703-06029           REINFORCING BARS, EPOXY COATED                                           921.000        LBS 

  73  706-11870           CONCRETE BRIDGE RAILING TRANSITION, TYPE                                   1.000        EACH 

  74  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             1,817.000        LFT 

  75  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             40.000        LFT 

  76  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              548.000        LFT 

  77  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                                8.000        LFT 

  78  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               465.000        LFT 

  79  715-09064           VIDEO INSPECTION FOR PIPE                                                334.000        LFT 

  80  715-46000           PIPE END SECTION, DIA 12"                                                  8.000        EACH 

  81  718-06526           HMA FOR UNDERDRAINS                                                       19.000        TON 

  82  718-06529           OUTLET PROTECTOR, 2                                                        3.000        EACH 

  83  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       2,162.000        LFT 

  84  718-11685           UNDERDRAIN CLEANOUT PORT                                                   3.000        EACH 

  85  718-52610           AGGREGATE FOR UNDERDRAINS                                                175.000        CYS 

  86  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,462.000        SYS 

  87  720-93411           INLET, C15, MODIFIED                                                       3.000        EACH 

  88  720-98174           INLET, B15                                                                11.000        EACH 

  89  720-98555           INLET, C15                                                                 4.000        EACH 

  90  801-03290           CONSTRUCTION SIGN, C                                                      40.000        EACH 

  91  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  92  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                             102.000        EACH 

  93  801-06640           CONSTRUCTION SIGN, A                                                      45.000        EACH 

  94  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  95  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  96  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        348.000        LFT 

  97  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        187.000        LFT 

  98  802-07057           SIGN, PANEL, WITH LEGEND                                                 624.000        SFT 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

  99  802-07152           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X                                4.000        EACH 

 100  802-08456           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                             4.000        EACH 

 101  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          124.000        SFT 

 102  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        180.000        SFT 

 103  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            2,390.000        LBS 

 104  802-93389           BARRIER WALL SIGN BRACKET, SHOULDER                                        2.000        EACH 

 105  804-06725           DELINEATOR WITH POST, D1                                                   4.000        EACH 

 106  804-06771           DELINEATOR POST, FLEXIBLE                                                 11.000        EACH 

 107  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 108  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                         555.000        LFT 

 109  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     1.000        EACH 

 110  807-01603           SERVICE POINT, TYPE II                                                     1.000        EACH 

 111  807-02191           HANDHOLE, LIGHTING                                                         7.000        EACH 

 112  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    2,250.000        LFT 

 113  807-11933           LIGHT POLE, 32 FT E.M.H., 25 FT MAST ARM, BREAKAWAY BASE                  12.000        EACH 

 114  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        12.000        EACH 

 115  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  1,320.000        LFT 

 116  807-86910           CONNECTOR KIT, UNFUSED                                                    12.000        EACH 

 117  807-86915           CONNECTOR KIT, FUSED                                                      12.000        EACH 

 118  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            24.000        EACH 

 119  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                16.000        EACH 

 120  807-86930           INSULATION LINK, NON-WATERPROOFED                                         24.000        EACH 

 121  807-86935           INSULATION LINK, WATERPROOFED                                             16.000        EACH 

 122  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 123  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               391.000        LFT 

 124  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              5,445.000        LFT 

 125  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             4,503.000        LFT 

 126  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               62.000        LFT 

 127  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                                518.000        LFT 

 128  808-10039           LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN                               495.000        LFT 

 129  808-10043           LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN                                78.000        LFT 

 130  808-10048           LINE, MULTI-COMPONENT, BROKEN, WHITE, 8 IN                                84.000        LFT 

 131  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             1,878.000        LFT 

 132  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               12.000        EACH 

 133  808-11947           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                4.000        EACH 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -34999-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-96133           PIPE, REMOVE                                                              22.000        LFT 

  11  203-04523           DEWATERING                                                            LUMP              LUMP 

  12  205-06937           TEMPORARY SILT FENCE                                                     400.000        LFT 

  13  205-08594           FILTER SOCK                                                              400.000        LFT 

  14  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT                                  101.000        SYS 

  15  205-11591           TEMPORARY SEED MIXTURE                                                     4.000        LBS 

  16  616-02320           GEOTEXTILES                                                              303.000        SYS 

  17  616-05688           RIPRAP, CLASS 1                                                          186.000        TON 

  18  616-06405           RIPRAP, REVETMENT                                                         30.000        TON 

  19  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  20  621-06574           SODDING                                                                7,661.000        SYS 

  21  628-09401           FIELD OFFICE, A                                                            4.000        MOS 

  22  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  23  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  24  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       8.000        MOS 

  25  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  26  715-06802           CONCRETE ANCHOR, MIN AREA 18.1 SFT                                         2.000        EACH 

  27  715-07089           PIPE EXTENSION, DEFORMED, MIN. AREA 18.1 SFT                              18.000        LFT 

  28  715-07251           PIPE EXTENSION, DEFORMED MIN AREA 8.9 SFT                                  4.000        LFT 

  29  715-11936           PIPE EXTENSION, DEFORMED, MINIMUM AREA 5.7 SFT                             4.000        LFT 

  30  725-10245           PERPETUATION, EXISTING PIPE                                                2.000        EACH 

  31  725-11014           LINER PIPE THERMOPLASTIC DEFORMED 5.7-6.0 SFT                            218.000        LFT 

  32  725-11300           PIPE LINER, CURED-IN-PLACE, 8.9 SFT                                      358.000        LFT 

  33  725-11868           PIPE LINER, CURED-IN-PLACE, 18.1 SFT                                     229.000        LFT 

  34  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 

  35  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  36  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 

  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  38  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        200.000        LFT 

  39  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              160.000        LFT 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -35345-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  304-07783           HMA PATCHING, TYPE D                                                      19.000        TON 

  11  306-08038           MILLING, ASPHALT, 4 IN                                                    79.000        SYS 

  12  306-08039           MILLING, ASPHALT REMOVAL                                              11,670.000        SYS 

  13  401-11507           QC/QA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 mm                               642.000        TON 

  14  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  15  503-03489           RETROFITTED TIE BARS                                                   4,280.000        EACH 

  16  503-05240           D-1 CONTRACTION JOINT                                                  3,718.000        LFT 

  17  503-09261           PCCP STITCHING                                                         2,580.000        EACH 

  18  506-06333           PCCP PATCHING, FULL DEPTH                                             12,009.000        SYS 

  19  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             400.000        SYS 

  20  507-07505           RETROFIT LOAD TRANSFER                                                12,562.000        EACH 

  21  507-08271           JOINTS IN PCCP, FILLED                                                31,000.000        LFT 

  22  628-09403           FIELD OFFICE, C                                                           17.000        MOS 

  23  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  24  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  25  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             25.000        LFT 

  26  715-05435           PIPE, UNDERDRAIN OUTLET, 4 IN.                                           100.000        LFT 

  27  718-06528           OUTLET PROTECTOR, 1                                                       12.000        EACH 

  28  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      32,725.000        LFT 

  29  718-09978           UNDERDRAIN OUTLET INSPECTION                                             117.000        EACH 

  30  718-09979           UNDERDRAIN OUTLET CLEANING                                               105.000        EACH 

  31  718-52610           AGGREGATE FOR UNDERDRAINS                                                500.000        CYS 

  32  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,500.000        SYS 

  33  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 

  34  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                          343,680.000        LFT 

  36  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 

  37  801-06645           CONSTRUCTION SIGN, B                                                      24.000        EACH 

  38  801-06710           FLASHING ARROW SIGN                                                      480.000        DAY 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  801-97643           TEMPORARY BUZZ STRIPS                                                    864.000        LFT 

  41  808-06716           LINE, REMOVE                                                         147,880.000        LFT 

  42  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  43  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             66,000.000        LFT 

  44  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            66,000.000        LFT 

  45  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                            34,000.000        LFT 

  46  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              196.000        EACH 

  47  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      196.000        EACH 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -35618-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SAFE ROUTES TO SCHOOLS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                          70.000        SYS 

  10  202-02278           CURB, CONCRETE, REMOVE                                                   115.000        LFT 

  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                                65.000        SYS 

  12  202-91385           INLET, REMOVE                                                              1.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                       195.000        CYS 

  14  207-08264           SUBGRADE TREATMENT, TYPE II                                              150.000        SYS 

  15  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               10.000        CYS 

  16  304-07490           HMA PATCHING, TYPE B                                                       3.000        TON 

  17  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  18  604-06070           SIDEWALK, CONCRETE                                                       880.000        SYS 

  19  604-07897           CURB RAMP, CONCRETE, C                                                    10.000        SYS 

  20  604-07901           CURB RAMP, CONCRETE, G                                                    15.000        SYS 

  21  604-07902           CURB RAMP, CONCRETE, H                                                    35.000        SYS 

  22  604-07903           CURB RAMP, CONCRETE, K                                                    17.000        SYS 

  23  605-06125           CURB, CONCRETE, MODIFIED                                                 115.000        LFT 

  24  605-06140           CURB AND GUTTER, CONCRETE                                                 40.000        LFT 

  25  610-07487           HMA FOR APPROACHES, TYPE B                                                25.000        TON 

  26  610-09108           PCCP FOR APPROACHES, 9 IN                                                115.000        SYS 

  27  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  28  621-06560           MULCHED SEEDING, U                                                       640.000        SYS 

  29  621-06570           TOPSOIL                                                                   65.000        CYS 

  30  621-06575           SODDING, NURSERY                                                         555.000        SYS 

  31  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      15.000        EACH 

  32  628-09402           FIELD OFFICE, B                                                            3.000        MOS 

  33  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               20.000        LFT 

  34  715-94530           ADJUST WATER VALVE TO GRADE                                                3.000        EACH 

  35  720-04682           INLET                                                                      1.000        EACH 

  36  720-44015           CASTING, 2, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

  37  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                            1.000        LFT 

  38  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  39  801-03291           CONSTRUCTION SIGN, D                                                       4.000        EACH 

  40  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  42  802-03821           SIGN, SHEET, WITH LEGEND                                                   2.000        EACH 

  43  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       70.000        LFT 

  44  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           88.000        SFT 

  45  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        20.000        LFT 

  46  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       260.000        LFT 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -35904-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SAFE ROUTES TO SCHOOL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         392.000        SYS 

  11  202-02279           CURB AND GUTTER, REMOVE                                                  532.000        LFT 

  12  202-03875           CONCRETE STEPS, REMOVE                                                     1.000        EACH 

  13  202-90747           RETAINING WALL, REMOVE                                                     5.000        LFT 

  14  202-96133           PIPE, REMOVE                                                              10.000        LFT 

  15  202-96430           FENCE AND POSTS, REMOVE                                               LUMP              LUMP 

  16  203-02000           EXCAVATION, COMMON                                                        32.000        CYS 

  17  203-08607           LINEAR GRADING                                                         2,968.000        LFT 

  18  205-06933           TEMPORARY INLET PROTECTION                                                13.000        EACH 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                              376.000        SYS 

  20  211-09266           STRUCTURAL BACKFILL, TYPE 3                                                6.000        CYS 

  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         11.000        TON 

  22  303-07449           COMPACTED AGGREGATE, NO. 73                                                1.000        TON 

  23  304-07490           HMA PATCHING, TYPE B                                                       6.000        TON 

  24  502-06627           PCCP, 6 IN                                                                70.000        SYS 

  25  604-06070           SIDEWALK, CONCRETE                                                     1,629.000        SYS 

  26  604-06070           SIDEWALK, CONCRETE                                                        15.000        SYS 

  27  604-07897           CURB RAMP, CONCRETE, C                                                     5.000        SYS 

  28  604-07898           CURB RAMP, CONCRETE, D                                                    11.000        SYS 

  29  604-07899           CURB RAMP, CONCRETE, E                                                    17.000        SYS 

  30  604-07901           CURB RAMP, CONCRETE, G                                                    24.000        SYS 

  31  604-07901           CURB RAMP, CONCRETE, G                                                    60.000        SYS 

  32  604-07902           CURB RAMP, CONCRETE, H                                                    89.000        SYS 

  33  604-07902           CURB RAMP, CONCRETE, H                                                    11.000        SYS 

  34  604-07903           CURB RAMP, CONCRETE, K                                                    41.000        SYS 

  35  604-07903           CURB RAMP, CONCRETE, K                                                    14.000        SYS 

  36  604-44251           STEPS, CONCRETE                                                            4.000        CYS 

  37  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                        5.000        LFT 

  38  605-97937           CURB AND GUTTER, ROLL CURB                                               258.000        LFT 

  39  610-07487           HMA FOR APPROACHES, TYPE B                                                 2.000        TON 

  40  610-08446           PCCP FOR APPROACHES, 6 IN                                                352.000        SYS 

  41  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  42  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           10.000        EACH 

  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  44  621-06560           MULCHED SEEDING, U                                                     2,523.000        SYS 

  45  621-06570           TOPSOIL                                                                  141.000        CYS 

  46  715-08627           PIPE, TYPE 2, CIRCULAR, 4 IN                                              20.000        LFT 

  47  720-07309           TRENCH DRAIN                                                              20.000        LFT 

  48  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  49  732-11810           MODULAR BLOCK WALL                                                       195.000        SFT 
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          CALL ORDER   : 251                                              CONTRACT ID  : R -35904-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SAFE ROUTES TO SCHOOL 

 

  50  732-11811           MODULAR BLOCK WALL ERECTION                                              195.000        SFT 

  51  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  52  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  53  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 

  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  55  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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          CALL ORDER   : 255                                              CONTRACT ID  : R -36123-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       3,945.000        SYS 

  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,615.000        SYS 

  13  202-91385           INLET, REMOVE                                                              8.000        EACH 

  14  202-93047           MANHOLE, REMOVE                                                            2.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                        96.000        CYS 

  16  203-02010           EXCAVATION, ROCK                                                          93.000        CYS 

  17  203-02020           EXCAVATION, UNCLASSIFIED                                                 593.000        CYS 

  18  205-03371           SEDIMENT, REMOVE                                                          42.000        CYS 

  19  205-06933           TEMPORARY INLET PROTECTION                                                42.000        EACH 

  20  205-09543           NO 2 STONE                                                                71.000        TON 

  21  205-11587           TEMPORARY GEOTEXTILE                                                     160.000        SYS 

  22  206-51215           EXCAVATION, X                                                             10.000        CYS 

  23  207-08264           SUBGRADE TREATMENT, TYPE II                                              623.000        SYS 

  24  207-09935           SUBGRADE TREATMENT, TYPE IC                                            5,529.000        SYS 

  25  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,057.000        CYS 

  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        563.000        TON 

  27  303-01180           COMPACTED AGGREGATE, NO. 53                                               18.000        TON 

  28  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       64.000        TON 

  29  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               218.000        SYS 

  30  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        250.000        TON 

  31  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  380.000        TON 

  32  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          454.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                1,511.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,451.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                 1,511.000        LFT 

  36  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  37  502-11564           PCCP, 7 IN                                                               277.000        SYS 

  38  604-04740           PAVERS                                                                 1,624.000        SFT 

  39  604-06070           SIDEWALK, CONCRETE                                                       956.000        SYS 

  40  604-07894           CURB RAMP, CONCRETE, A                                                    14.000        SYS 

  41  604-07894           CURB RAMP, CONCRETE, A                                                    45.000        SYS 

  42  604-07898           CURB RAMP, CONCRETE, D                                                    47.000        SYS 

  43  604-07898           CURB RAMP, CONCRETE, D                                                     2.000        SYS 

  44  604-07900           CURB RAMP, CONCRETE, F                                                    18.000        SYS 

  45  605-02278           CURB, REMOVE                                                           1,908.000        LFT 

  46  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,436.000        LFT 

  47  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                    32.000        LFT 

  48  610-08446           PCCP FOR APPROACHES, 6 IN                                                 48.000        SYS 

  49  610-09108           PCCP FOR APPROACHES, 9 IN                                                468.000        SYS 
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          CALL ORDER   : 255                                              CONTRACT ID  : R -36123-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

  50  618-03812           BENCH                                                                      4.000        EACH 

  51  618-97672           TRASH RECEPTACLE                                                           3.000        EACH 

  52  621-06570           TOPSOIL                                                                  111.000        CYS 

  53  621-06574           SODDING                                                                  221.000        SYS 

  54  621-98038           MULCH, HARDWOOD SHREDDED BARK                                              2.000        CYS 

  55  622-04648           TREE GRATE                                                                 4.000        EACH 

  56  715-04926           VALVE                                                                      1.000        EACH 

  57  715-04926           VALVE                                                                      1.000        EACH 

  58  715-04965           WATER SERVICE LINE                                                       123.000        LFT 

  59  715-04965           WATER SERVICE LINE                                                        84.000        LFT 

  60  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               876.000        LFT 

  61  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             28.000        LFT 

  62  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              569.000        LFT 

  63  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              220.000        LFT 

  64  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                               28.000        LFT 

  65  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              259.000        LFT 

  66  715-05408           PIPE SANITARY SEWER 8 IN                                                 374.000        LFT 

  67  715-05428           PIPE SLOTTED VANE DRAIN, 12 IN                                            41.000        LFT 

  68  715-05711           PIPE SANITARY SEWER 6 IN                                                  23.000        LFT 

  69  715-11718           TREATMENT OF EXISTING ROOF DRAIN SYSTEM                                    7.000        EACH 

  70  715-11719           METAL FABRICATED DOWNSPOUT BOOT                                            7.000        EACH 

  71  718-52610           AGGREGATE FOR UNDERDRAINS                                                 80.000        CYS 

  72  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               625.000        SYS 

  73  720-07309           TRENCH DRAIN                                                              30.000        LFT 

  74  720-11721           CASTING TRENCH DRAIN                                                      30.000        LFT 

  75  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

  76  720-45042           INLET, HA5                                                                 2.000        EACH 

  77  720-45042           INLET, HA5                                                                 1.000        EACH 

  78  720-45140           INLET, G7, MODIFIED                                                        3.000        EACH 

  79  720-45405           MANHOLE, B4                                                                6.000        EACH 

  80  720-93411           INLET, C15, MODIFIED                                                       2.000        EACH 

  81  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      5.000        EACH 

  82  720-96275           MANHOLE, A2                                                                2.000        EACH 

  83  720-98174           INLET, B15                                                                 3.000        EACH 

  84  720-98555           INLET, C15                                                                13.000        EACH 

  85  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  86  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                17.000        EACH 

  87  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 

  88  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  89  801-06645           CONSTRUCTION SIGN, B                                                      60.000        EACH 

  90  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  91  801-07118           BARRICADE, III-A                                                         403.000        LFT 

  92  801-07119           BARRICADE, III-B                                                         324.000        LFT 

  93  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        155.000        LFT 

  94  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           62.000        SFT 

  95  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          9.000        SFT 

  96  805-03083           CONDUIT, RIGID, PVC, 1.50 IN                                           3,006.000        LFT 

  97  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 

  98  807-03738           LIGHT POLE ASSEMBLY, STREET                                                8.000        EACH 
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          CALL ORDER   : 255                                              CONTRACT ID  : R -36123-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

  99  807-03951           LIGHT POLE, ORNAMENTAL                                                     2.000        EACH 

 100  807-11712           WIRE, NO 6 COPPER, 1/C                                                 5,185.000        LFT 

 101  807-95889           WIRE, NO 10 COPPER, 1/C                                                7,824.000        LFT 

 102  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                  81.000        LFT 

 103  808-11723           STAMPED ASPHALT                                                        2,067.000        SFT 

 104  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        41.000        LFT 

 105  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       533.000        LFT 

 106  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           1.000        EACH 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -37701-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN PATHS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         777.000        SYS 

  12  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 

  13  202-02928           CATCH BASIN, REMOVE                                                        1.000        EACH 

  14  202-74035           SIGN, REMOVE                                                               2.000        EACH 

  15  202-96133           PIPE, REMOVE                                                              83.000        LFT 

  16  203-02000           EXCAVATION, COMMON                                                     1,822.000        CYS 

  17  203-02055           EMBANKMENT                                                               785.000        CYS 

  18  203-02594           TIEBACK                                                                   80.000        EACH 

  19  204-02586           CREEP TEST                                                                 7.000        EACH 

  20  204-02589           PERFORMANCE TEST                                                          10.000        EACH 

  21  204-02593           PROOF TEST                                                                94.000        EACH 

  22  205-06933           TEMPORARY INLET PROTECTION                                                 7.000        EACH 

  23  205-06937           TEMPORARY SILT FENCE                                                   1,051.000        LFT 

  24  205-09543           NO 2 STONE                                                                20.000        TON 

  25  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,926.000        SYS 

  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              273.000        CYS 

  27  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              330.000        CYS 

  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        929.000        TON 

  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        128.000        TON 

  30  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  212.000        TON 

  31  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          344.000        TON 

  32  405-05518           ASPHALT FOR PRIME COAT                                                 1,025.000        SYS 

  33  406-05521           ASPHALT FOR TACK COAT                                                    942.000        SYS 

  34  601-04793           GUARDRAIL                                                                115.000        LFT 

  35  604-06070           SIDEWALK, CONCRETE                                                       827.000        SYS 

  36  604-11738           DETECTABLE WARNING ELEMENT                                                15.000        LFT 

  37  604-95344           HAND RAIL, PEDESTRIAN                                                    332.000        LFT 

  38  616-02320           GEOTEXTILES                                                            3,038.000        SYS 

  39  616-06405           RIPRAP, REVETMENT                                                      3,276.000        TON 

  40  621-03867           MULCHED SEEDING, A                                                     2,545.000        SYS 

  41  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                     796.000        EACH 

  42  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          60.000        EACH 

  43  622-10003           LIVE PLANT STAKING                                                     1,240.000        EACH 

  44  628-09402           FIELD OFFICE, B                                                           20.000        MOS 

  45  701-02938           CORED HOLE IN ROCK, 24 IN                                                140.000        LFT 

  46  701-05783           OBSTRUCTIONS                                                             100.000        HRS 

  47  701-95782           PILE, STEEL H, HP 12" X 84                                             2,795.000        LFT 

  48  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  49  706-04683           RAILING,                                                               1,080.000        LFT 
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          CALL ORDER   : 261                                              CONTRACT ID  : R -37701-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN PATHS 

 

  50  711-95290           FIELD WELDING                                                            165.000        LFT 

  51  714-11124           GEOCOMPOSITE WALL DRAIN                                                1,004.000        SFT 

  52  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              467.000        LFT 

  53  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              235.000        LFT 

  54  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              166.000        LFT 

  55  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               754.000        LFT 

  56  715-46020           PIPE END SECTION, DIA 24"                                                  1.000        EACH 

  57  718-52610           AGGREGATE FOR UNDERDRAINS                                                 18.000        CYS 

  58  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               282.000        SYS 

  59  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  60  720-94157           MANHOLE, C                                                                 3.000        EACH 

  61  720-96125           INLET, E                                                                   2.000        EACH 

  62  720-97317           INLET, F                                                                   5.000        EACH 

  63  721-43020           AUTOMATIC DRAINAGE GATE, 24"                                               1.000        EACH 

  64  728-11672           DRILLED SHAFT, EXPLORATORY CORE                                           75.000        LFT 

  65  728-11742           DRILLED SHAFT 24 IN. DIAMETER                                          2,545.000        LFT 

  66  731-08506           MSE RETAINING WALL                                                    LUMP              LUMP 

  67  731-93945           FACE PANELS, CONCRETE                                                  8,904.000        SFT 

  68  731-93945           FACE PANELS, CONCRETE                                                  1,114.000        SFT 

  69  731-93947           LEVELING PAD, CONCRETE                                                   232.000        LFT 

  70  732-11770           AGGREGATE FOR DRAINAGE FILL                                              120.000        CYS 

  71  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  72  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 

  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  74  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  75  802-04314           SIGN                                                                       4.000        EACH 

  76  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             1.000        EACH 

  77  802-76055           SIGN POST, A                                                              32.000        LFT 

  78  807-02822           LIGHT POLE, STEEL, RELOCATE                                                1.000        EACH 

  79  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                     104.000        LFT 

  80  808-75069           TRANSVERSE MARKING, PREFORMED PLASTIC,                                    30.000        LFT 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -37895-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-90277           DETECTOR HOUSING, REMOVE                                                  45.000        EACH 

   8  302-07455           DENSE GRADED SUBBASE                                                     409.000        CYS 

   9  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 

  10  503-03489           RETROFITTED TIE BARS                                                   1,088.000        EACH 

  11  503-05240           D-1 CONTRACTION JOINT                                                    392.000        LFT 

  12  506-06333           PCCP PATCHING, FULL DEPTH                                              4,908.000        SYS 

  13  507-07480           PROFILING PCCP                                                       147,260.000        SYS 

  14  604-06070           SIDEWALK, CONCRETE                                                        50.000        SYS 

  15  604-07897           CURB RAMP, CONCRETE, C                                                    25.000        SYS 

  16  604-07900           CURB RAMP, CONCRETE, F                                                   173.000        SYS 

  17  604-07901           CURB RAMP, CONCRETE, G                                                    67.000        SYS 

  18  604-07902           CURB RAMP, CONCRETE, H                                                    19.000        SYS 

  19  604-07903           CURB RAMP, CONCRETE, K                                                     9.000        SYS 

  20  605-06090           CURB, INTEGRAL, CONCRETE                                               1,394.000        LFT 

  21  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 

  22  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  23  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  24  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  25  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  26  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  27  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        20.000        MOS 

  28  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  29  720-44000           CASTING, ADJUST TO GRADE                                                  85.000        EACH 

  30  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         15.000        LFT 

  31  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  32  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  33  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           10,058.000        LFT 

  34  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       80.000        EACH 

  35  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                652.000        LFT 

  36  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 

  37  801-06645           CONSTRUCTION SIGN, B                                                      37.000        EACH 

  38  801-06710           FLASHING ARROW SIGN                                                      750.000        DAY 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  801-07118           BARRICADE, III-A                                                         216.000        LFT 

  41  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                          50.000        LFT 

  42  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            15,177.000        LFT 

  43  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            300.000        LFT 

  44  805-78785           SIGNAL DETECTOR HOUSING                                                   45.000        EACH 

  45  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   5,148.000        LFT 

  46  808-06368           TRANSVERSE MARKING, REMOVE                                               120.000        LFT 

  47  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  48  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                            11,080.000        LFT 

  49  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             18,456.000        LFT 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -37895-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

  50  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            41,988.000        LFT 

  51  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            4,340.000        LFT 

  52  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                      433.000        LFT 

  53  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      652.000        LFT 

  54  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                 2.000        EACH 

  55  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                   1,630.000        LFT 

  56  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             1,094.000        LFT 

  57  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               80.000        EACH 

  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,109.000        EACH 

  59  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,127.000        EACH 
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          CALL ORDER   : 281                                              CONTRACT ID  : R -37896-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SLIDE CORRECTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                     1,805.000        CYS 

  12  205-06937           TEMPORARY SILT FENCE                                                     233.000        LFT 

  13  205-11585           TEMPORARY FILTER BERM                                                    242.000        LFT 

  14  207-09935           SUBGRADE TREATMENT, TYPE IC                                              549.000        SYS 

  15  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            1,026.000        CYS 

  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         85.000        TON 

  17  303-01180           COMPACTED AGGREGATE, NO. 53                                               75.000        TON 

  18  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         42.000        TON 

  19  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   70.000        TON 

  20  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           84.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                                  227.000        LFT 

  22  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             227.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                   227.000        LFT 

  24  406-05521           ASPHALT FOR TACK COAT                                                    977.000        SYS 

  25  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  26  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      62.500        LFT 

  27  616-02320           GEOTEXTILES                                                              399.000        SYS 

  28  616-06451           RIPRAP, UNIFORM                                                          254.000        TON 

  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  30  621-06559           MULCHED SEEDING, R                                                       200.000        SYS 

  31  621-06574           SODDING                                                                   16.000        SYS 

  32  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  33  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  34  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  35  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  36  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       8.000        MOS 

  37  731-07016           FACE PANELS, WIRE                                                      1,395.000        SFT 

  38  731-93946           WALL ERECTION                                                          1,395.000        SFT 

  39  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  40  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  41  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 

  42  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 

  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  44  801-07118           BARRICADE, III-A                                                         100.000        LFT 

  45  801-07119           BARRICADE, III-B                                                         160.000        LFT 

  46  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           1.000        EACH 

  47  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          350.000        LFT 

  48  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         350.000        LFT 

  49  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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          CALL ORDER   : 321                                              CONTRACT ID  : RS-35303-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         145.000        SYS 

  11  207-08264           SUBGRADE TREATMENT, TYPE II                                              530.000        SYS 

  12  303-07449           COMPACTED AGGREGATE, NO. 73                                               60.000        TON 

  13  304-07490           HMA PATCHING, TYPE B                                                     281.000        TON 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            32,151.000        SYS 

  15  306-08432           MILLING, APPROACH                                                      3,098.000        SYS 

  16  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,654.000        TON 

  17  401-10258           JOINT ADHESIVE, SURFACE                                               17,015.000        LFT 

  18  401-11785           LIQUID ASPHALT SEALANT                                                17,015.000        LFT 

  19  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 

  20  604-06070           SIDEWALK, CONCRETE                                                        60.000        SYS 

  21  604-07894           CURB RAMP, CONCRETE, A                                                    70.000        SYS 

  22  604-07894           CURB RAMP, CONCRETE, A                                                    50.000        SYS 

  23  604-07897           CURB RAMP, CONCRETE, C                                                    27.000        SYS 

  24  604-07897           CURB RAMP, CONCRETE, C                                                    25.000        SYS 

  25  604-07900           CURB RAMP, CONCRETE, F                                                    36.000        SYS 

  26  604-07901           CURB RAMP, CONCRETE, G                                                     5.000        SYS 

  27  604-07901           CURB RAMP, CONCRETE, G                                                    75.000        SYS 

  28  604-07902           CURB RAMP, CONCRETE, H                                                    30.000        SYS 

  29  604-07903           CURB RAMP, CONCRETE, K                                                     9.000        SYS 

  30  604-07903           CURB RAMP, CONCRETE, K                                                    65.000        SYS 

  31  610-07487           HMA FOR APPROACHES, TYPE B                                               471.000        TON 

  32  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 

  33  615-06520           MONUMENT, RE-ESTABLISH                                                     3.000        EACH 

  34  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 

  35  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  36  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  37  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  38  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  39  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  40  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  41  720-44000           CASTING, ADJUST TO GRADE                                                  11.000        EACH 

  42  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  43  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      3.000        EACH 

  44  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  45  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       1,898.000        LFT 

  46  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,898.000        LFT 

  47  801-06640           CONSTRUCTION SIGN, A                                                      53.000        EACH 

  48  801-06645           CONSTRUCTION SIGN, B                                                      59.000        EACH 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 321                                              CONTRACT ID  : RS-35303-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-07118           BARRICADE, III-A                                                         264.000        LFT 

  51  801-92448           CONSTRUCTION SIGNS, MOBILE                                               700.000        DAY 

  52  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       80.000        LFT 

  53  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             4.000        EACH 

  54  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

  55  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         246.000        LFT 

  56  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,599.000        LFT 

  57  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  58  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,850.000        LFT 

  59  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,196.000        LFT 

  60  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       606.000        LFT 
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          CALL ORDER   : 331                                              CONTRACT ID  : RS-35320-C 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-90277           DETECTOR HOUSING, REMOVE                                                   6.000        EACH 

  11  303-07449           COMPACTED AGGREGATE, NO. 73                                              200.000        TON 

  12  304-07783           HMA PATCHING, TYPE D                                                     360.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               700.000        SYS 

  14  306-08038           MILLING, ASPHALT, 4 IN                                                 4,820.000        SYS 

  15  306-08042           MILLING, SCARIFICATION                                                86,452.000        SYS 

  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        398.000        TON 

  18  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  663.000        TON 

  19  401-11915           QC/QA-HMA 4, 76, SURFACE 4.75 mm                                          58.000        TON 

  20  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  21  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                               86,452.000        SYS 

  22  503-03489           RETROFITTED TIE BARS                                                       5.000        EACH 

  23  503-05240           D-1 CONTRACTION JOINT                                                     24.000        LFT 

  24  503-05310           TERMINAL JOINT                                                            96.000        LFT 

  25  506-06333           PCCP PATCHING, FULL DEPTH                                                665.000        SYS 

  26  606-07484           MILLED HMA CORRUGATIONS                                               39,084.000        LFT 

  27  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  28  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  29  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  30  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  31  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,000.000        LFT 

  33  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  35  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             2,500.000        LFT 

  36  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            250.000        LFT 

  37  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 

  38  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     800.000        LFT 

  39  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         195.000        LFT 

  40  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      2,221.000        LFT 

  41  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       43,369.000        LFT 

  42  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      49,337.000        LFT 

  43  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  44  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        96.000        LFT 

  45  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

  46  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 

  47  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              734.000        EACH 
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          CALL ORDER   : 341                                              CONTRACT ID  : RS-37554-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PATCH AND REHAB PAVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  205-09543           NO 2 STONE                                                               100.000        TON 

  11  303-01180           COMPACTED AGGREGATE, NO. 53                                              200.000        TON 

  12  303-07449           COMPACTED AGGREGATE, NO. 73                                              200.000        TON 

  13  304-07491           HMA PATCHING, TYPE C                                                   4,383.500        TON 

  14  402-07452           HMA WEDGE AND LEVEL, TYPE C                                               50.000        TON 

  15  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  16  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  17  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  18  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  19  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  20  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        18.000        MOS 

  21  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  22  801-06640           CONSTRUCTION SIGN, A                                                      82.000        EACH 

  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  24  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                     15,831.000        LFT 

  25  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                      253,290.000        LFT 

  26  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                     126,645.000        LFT 

  27  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
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          CALL ORDER   : 351                                              CONTRACT ID  : RS-37759-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        802.000        TON 

  11  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,068.000        TON 

  12  304-07490           HMA PATCHING, TYPE B                                                   1,522.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            55,263.000        SYS 

  14  306-08432           MILLING, APPROACH                                                        598.000        SYS 

  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  16  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      4,560.000        TON 

  17  401-10258           JOINT ADHESIVE, SURFACE                                               27,641.000        LFT 

  18  401-11785           LIQUID ASPHALT SEALANT                                                27,641.000        LFT 

  19  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 

  20  610-07487           HMA FOR APPROACHES, TYPE B                                                50.000        TON 

  21  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  22  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  23  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  24  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  25  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       8.000        MOS 

  26  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  27  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  28  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,236.000        LFT 

  29  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,236.000        LFT 

  30  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  31  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  32  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      2,890.000        LFT 

  33  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       44,726.000        LFT 

  34  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      28,154.000        LFT 

  35  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  36  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        63.000        LFT 

  37  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      500.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : RS-37762-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                                 5.000        SYS 

  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         90.000        TON 

  11  304-07490           HMA PATCHING, TYPE B                                                     179.000        TON 

  12  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             6,197.000        SYS 

  13  306-08432           MILLING, APPROACH                                                        141.000        SYS 

  14  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        512.000        TON 

  15  401-10258           JOINT ADHESIVE, SURFACE                                                2,042.000        LFT 

  16  401-11785           LIQUID ASPHALT SEALANT                                                 2,042.000        LFT 

  17  405-05517           ASPHALT FOR PRIME COAT                                                     1.000        TON 

  18  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  19  604-06070           SIDEWALK, CONCRETE                                                         6.000        SYS 

  20  604-07901           CURB RAMP, CONCRETE, G                                                     6.000        SYS 

  21  610-07487           HMA FOR APPROACHES, TYPE B                                                72.000        TON 

  22  610-08446           PCCP FOR APPROACHES, 6 IN                                                 79.000        SYS 

  23  621-06575           SODDING, NURSERY                                                           6.000        SYS 

  24  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 

  25  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  26  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  27  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  28  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       8.000        MOS 

  29  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 

  30  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  31  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         204.000        LFT 

  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              204.000        LFT 

  33  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  35  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        530.000        LFT 

  36  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,386.000        LFT 

  37  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,070.000        LFT 

  38  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        46.000        LFT 

  39  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       282.000        LFT 

  40  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               40.000        EACH 

  41  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       46.000        EACH 
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          CALL ORDER   : 371                                              CONTRACT ID  : RS-37893-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  203-08607           LINEAR GRADING                                                        41,631.000        LFT 

  11  207-09935           SUBGRADE TREATMENT, TYPE IC                                              286.000        SYS 

  12  304-07490           HMA PATCHING, TYPE B                                                     473.000        TON 

  13  306-08033           MILLING, ASPHALT, 1 IN                                               110,739.000        SYS 

  14  306-08043           MILLING, TRANSITION                                                      525.000        SYS 

  15  306-08432           MILLING, APPROACH                                                      3,412.000        SYS 

  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      9,416.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                               42,151.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                42,151.000        LFT 

  20  406-05520           ASPHALT FOR TACK COAT                                                     28.000        TON 

  21  606-07484           MILLED HMA CORRUGATIONS                                               40,600.000        LFT 

  22  610-07487           HMA FOR APPROACHES, TYPE B                                               282.000        TON 

  23  628-09401           FIELD OFFICE, A                                                            4.000        MOS 

  24  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  25  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  26  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         4.000        MOS 

  27  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  28  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  29  801-01506           TEMPORARY PAVEMENT MESSAGE MARKING, (RXR)                                  2.000        EACH 

  30  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  31  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       4,163.000        LFT 

  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,163.000        LFT 

  33  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       2.000        EACH 

  34  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 88.000        LFT 

  35  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   88.000        LFT 

  36  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  38  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      6,143.000        LFT 

  39  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       83,262.000        LFT 

  40  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      45,420.000        LFT 

  41  808-06726           TRANSVERSE MARKING, PAINT,                                                88.000        LFT 

  42  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  43  808-75140           PAVEMENT MESSAGE MARKING, PAINT, (R X R)                                   2.000        EACH 

  44  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              875.000        EACH 
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          CALL ORDER   : 381                                              CONTRACT ID  : RS-37894-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-90277           DETECTOR HOUSING, REMOVE                                                   6.000        EACH 

  10  203-08607           LINEAR GRADING                                                        27,922.000        LFT 

  11  304-07490           HMA PATCHING, TYPE B                                                     184.000        TON 

  12  306-08033           MILLING, ASPHALT, 1 IN                                                79,624.000        SYS 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             3,252.000        SYS 

  14  306-08043           MILLING, TRANSITION                                                      347.000        SYS 

  15  306-08432           MILLING, APPROACH                                                      8,593.000        SYS 

  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      7,025.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                               28,852.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                28,852.000        LFT 

  20  406-05520           ASPHALT FOR TACK COAT                                                     22.000        TON 

  21  606-07484           MILLED HMA CORRUGATIONS                                               25,708.000        LFT 

  22  610-07487           HMA FOR APPROACHES, TYPE B                                               709.000        TON 

  23  628-09401           FIELD OFFICE, A                                                            4.000        MOS 

  24  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  25  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  26  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         4.000        MOS 

  27  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  28  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  29  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  30  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,078.000        LFT 

  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,078.000        LFT 

  32  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                121.000        LFT 

  33  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  121.000        LFT 

  34  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 

  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  36  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             3,080.000        LFT 

  37  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 

  38  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,100.000        LFT 

  39  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      2,866.000        LFT 

  40  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       57,673.000        LFT 

  41  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      42,009.000        LFT 

  42  808-06716           LINE, REMOVE                                                             960.000        LFT 

  43  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  44  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       121.000        LFT 

  45  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  12.000        EACH 

  46  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              670.000        EACH 
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          CALL ORDER   : 391                                              CONTRACT ID  : RS-37900-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE AND TRAFFIC SIGNALS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.100        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-90277           DETECTOR HOUSING, REMOVE                                                  12.000        EACH 

  12  303-07449           COMPACTED AGGREGATE, NO. 73                                              746.000        TON 

  13  304-07783           HMA PATCHING, TYPE D                                                   2,890.000        TON 

  14  306-08042           MILLING, SCARIFICATION                                               254,791.000        SYS 

  15  306-08043           MILLING, TRANSITION                                                    3,038.000        SYS 

  16  306-08432           MILLING, APPROACH                                                      9,696.000        SYS 

  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  18  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,208.000        TON 

  19  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                     16,939.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                               89,048.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                89,048.000        LFT 

  22  406-05520           ASPHALT FOR TACK COAT                                                     67.000        TON 

  23  506-06333           PCCP PATCHING, FULL DEPTH                                              2,203.000        SYS 

  24  610-07788           HMA FOR APPROACHES, TYPE D                                               800.000        TON 

  25  612-04315           MATERIAL FOR UNDERSEAL                                                    25.000        TON 

  26  612-60410           DRILLED HOLE FOR UNDERSEAL                                               574.000        EACH 

  27  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        4.000        EACH 

  28  628-09409           MOBILE INTERNET SERVICE                                                   18.000        MOS 

  29  628-11729           CELLULAR TELEPHONE TYPE A                                                  4.000        EACH 

  30  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  31  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  32  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      36.000        MOS 

  33  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  34  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       4,363.000        LFT 

  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,363.000        LFT 

  36  801-06640           CONSTRUCTION SIGN, A                                                      39.000        EACH 

  37  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 

  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  39  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        100.000        LFT 

  40  802-07060           SIGN, SHEET, RELOCATE                                                     43.000        EACH 

  41  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          145.000        SFT 

  42  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        440.000        SFT 

  43  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               93.000        SFT 

  44  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           7.000        EACH 

  45  805-07190           TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN                                      4.000        EACH 

  46  805-07842           VEHICLE DETECTION SYSTEM                                                   7.000        EACH 

  47  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               2.000        EACH 

  48  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     71.000        EACH 

  49  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN                                     21.000        EACH 
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          CALL ORDER   : 391                                              CONTRACT ID  : RS-37900-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE AND TRAFFIC SIGNALS 

 

  50  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        2.000        EACH 

  51  805-78415           SPAN, CATENARY, AND TETHER                                                28.000        EACH 

  52  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             6,480.000        LFT 

  53  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  2,700.000        LFT 

  54  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  8,890.000        LFT 

  55  805-78495           SIGNAL CABLE CONTROL, COPPER 9C/14GA                                   6,120.000        LFT 

  56  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 

  57  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,220.000        LFT 

  58  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                          60.000        EACH 

  59  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             4.000        EACH 

  60  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           6.000        SYS 

  61  808-06368           TRANSVERSE MARKING, REMOVE                                             1,141.000        LFT 

  62  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              10,489.000        LFT 

  63  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              69,586.000        LFT 

  64  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                1,000.000        LFT 

  65  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  66  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                       152.000        LFT 

  67  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     2,272.000        LFT 

  68  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                 127.000        EACH 

  69  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  69.000        EACH 

  70  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              525.000        EACH 

  71  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      527.000        EACH 
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          CALL ORDER   : 401                                              CONTRACT ID  : RS-37919-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,610.000        SYS 

  11  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,950.000        TON 

  12  304-07490           HMA PATCHING, TYPE B                                                     805.000        TON 

  13  306-08033           MILLING, ASPHALT, 1 IN                                               155,150.000        SYS 

  14  306-08043           MILLING, TRANSITION                                                      280.000        SYS 

  15  306-08432           MILLING, APPROACH                                                      7,170.000        SYS 

  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     13,460.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                               66,600.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                66,600.000        LFT 

  20  406-05520           ASPHALT FOR TACK COAT                                                     45.000        TON 

  21  610-07487           HMA FOR APPROACHES, TYPE B                                               625.000        TON 

  22  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        6.000        EACH 

  23  615-06527           MONUMENT, SECTION CORNER                                                  20.000        EACH 

  24  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  25  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  26  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       6,660.000        LFT 

  27  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,660.000        LFT 

  28  801-06640           CONSTRUCTION SIGN, A                                                      71.000        EACH 

  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  30  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             133,190.000        LFT 

  31  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  32  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                             15,470.000        LFT 

  33  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              36,310.000        LFT 

  34  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        90.000        LFT 
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          CALL ORDER   : 411                                              CONTRACT ID  : RS-37920-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02772           CASTING, REMOVE                                                            2.000        EACH 

  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                                60.000        SYS 

  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         18.000        TON 

  13  303-07449           COMPACTED AGGREGATE, NO. 73                                            7,989.000        TON 

  14  304-07490           HMA PATCHING, TYPE B                                                     803.000        TON 

  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               101.000        SYS 

  16  306-08043           MILLING, TRANSITION                                                    1,067.000        SYS 

  17  306-08432           MILLING, APPROACH                                                     10,553.000        SYS 

  18  306-08599           MILLING ASPHALT, 1/2 IN                                              186,219.000        SYS 

  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     15,310.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                               78,518.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                78,518.000        LFT 

  23  406-05520           ASPHALT FOR TACK COAT                                                     51.000        TON 

  24  604-06070           SIDEWALK, CONCRETE                                                        25.000        SYS 

  25  604-07901           CURB RAMP, CONCRETE, G                                                    60.000        SYS 

  26  610-07487           HMA FOR APPROACHES, TYPE B                                               871.000        TON 

  27  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            4.000        EACH 

  28  615-06527           MONUMENT, SECTION CORNER                                                  15.000        EACH 

  29  628-09401           FIELD OFFICE, A                                                            7.000        MOS 

  30  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

  31  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 

  32  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

  33  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      3.000        EACH 

  34  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  35  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       7,630.000        LFT 

  36  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,630.000        LFT 

  37  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 58.000        LFT 

  38  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   58.000        LFT 

  39  801-06640           CONSTRUCTION SIGN, A                                                      86.000        EACH 

  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  41  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             152,608.000        LFT 

  42  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  43  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                             16,260.000        LFT 

  44  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              41,859.000        LFT 

  45  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        58.000        LFT 

  46  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       140.000        LFT 

  47  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,348.000        EACH 
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          CALL ORDER   : 421                                              CONTRACT ID  : RS-37921-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-93741           GUARDRAIL END TREATMENT, REMOVE                                           17.000        EACH 

  11  203-08607           LINEAR GRADING                                                           850.000        LFT 

  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         11.000        TON 

  13  303-07449           COMPACTED AGGREGATE, NO. 73                                            5,775.000        TON 

  14  304-07490           HMA PATCHING, TYPE B                                                   1,225.000        TON 

  15  306-08033           MILLING, ASPHALT, 1 IN                                               138,220.000        SYS 

  16  306-08043           MILLING, TRANSITION                                                      320.000        SYS 

  17  306-08432           MILLING, APPROACH                                                      4,445.000        SYS 

  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  19  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     11,450.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                               51,950.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                51,950.000        LFT 

  22  406-05520           ASPHALT FOR TACK COAT                                                     37.000        TON 

  23  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              4.000        EACH 

  24  601-09238           HAND DIG GUARDRAIL POST HOLES                                             68.000        EACH 

  25  601-94689           GUARDRAIL END TREATMENT, OS                                               17.000        EACH 

  26  606-07484           MILLED HMA CORRUGATIONS                                               51,950.000        LFT 

  27  610-07487           HMA FOR APPROACHES, TYPE B                                               370.000        TON 

  28  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 

  29  612-04315           MATERIAL FOR UNDERSEAL                                                   186.000        TON 

  30  612-60410           DRILLED HOLE FOR UNDERSEAL                                             2,979.000        EACH 

  31  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        3.000        EACH 

  32  615-06527           MONUMENT, SECTION CORNER                                                   7.000        EACH 

  33  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  34  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  35  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       5,195.000        LFT 

  36  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,195.000        LFT 

  37  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 32.000        LFT 

  38  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  41  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             97,530.000        LFT 

  42  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            11,605.000        LFT 

  43  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                           12,360.000        LFT 

  44  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        32.000        LFT 
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          CALL ORDER   : 431                                              CONTRACT ID  : RS-38002-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PAVEMENT REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-04435           DELINEATOR POST, REMOVE                                                    2.000        EACH 

  11  202-74035           SIGN, REMOVE                                                               2.000        EACH 

  12  203-02070           BORROW                                                                    60.000        CYS 

  13  203-08607           LINEAR GRADING                                                         1,183.000        LFT 

  14  207-08264           SUBGRADE TREATMENT, TYPE II                                              415.000        SYS 

  15  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,025.000        SYS 

  16  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,557.000        TON 

  17  304-07490           HMA PATCHING, TYPE B                                                     451.000        TON 

  18  306-08036           MILLING, ASPHALT, 2 IN                                                27,596.000        SYS 

  19  306-08043           MILLING, TRANSITION                                                      648.000        SYS 

  20  306-08432           MILLING, APPROACH                                                        380.000        SYS 

  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  22  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      2,390.000        TON 

  23  401-07372           QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm                                3,167.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                               11,469.000        LFT 

  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          11,469.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                11,469.000        LFT 

  27  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 

  28  413-11520           FULL DEPTH RECLAMATION                                                24,975.000        SYS 

  29  601-02241           GUARDRAIL, REMOVE                                                        540.000        LFT 

  30  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  31  601-93346           GUARDRAIL CONNECTOR, AS                                                    4.000        EACH 

  32  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     369.000        LFT 

  34  610-07487           HMA FOR APPROACHES, TYPE B                                               146.000        TON 

  35  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  36  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  37  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  38  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  39  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  40  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  41  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        16.000        MOS 

  42  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  43  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  44  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

  45  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,363.000        LFT 

  46  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,147.000        LFT 

  47  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                                24.000        LFT 

  48  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              41.000        EACH 

  49  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 
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          CALL ORDER   : 431                                              CONTRACT ID  : RS-38002-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PAVEMENT REPLACEMENT 

 

  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  51  801-07119           BARRICADE, III-B                                                         168.000        LFT 

  52  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                         24.000        LFT 

  53  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  54  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             22,900.000        LFT 

  55  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            22,700.000        LFT 

  56  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       24.000        LFT 

  57  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                1.000        EACH 

  58  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       27.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE RECONSTRUCITON 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     1,173.000        CYS 

  13  203-02070           BORROW                                                                 8,503.000        CYS 

  14  203-51223           EXCAVATION, WATERWAY                                                   1,000.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     11.000        TON 

  16  205-06933           TEMPORARY INLET PROTECTION                                                 6.000        EACH 

  17  205-06934           TEMPORARY MULCH                                                            3.000        TON 

  18  205-06936           TEMPORARY SEDIMENT TRAP                                                   36.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                   2,780.000        LFT 

  20  205-09543           NO 2 STONE                                                               130.000        TON 

  21  205-11586           TEMPORARY FILTER STONE                                                     5.000        TON 

  22  205-11587           TEMPORARY GEOTEXTILE                                                      77.000        SYS 

  23  207-08264           SUBGRADE TREATMENT, TYPE II                                              338.000        SYS 

  24  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           4,949.000        SYS 

  25  211-02050           B BORROW                                                                 622.000        CYS 

  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               36.000        CYS 

  27  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               12.000        CYS 

  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,499.000        TON 

  29  302-07455           DENSE GRADED SUBBASE                                                      24.600        CYS 

  30  303-01180           COMPACTED AGGREGATE, NO. 53                                              432.000        TON 

  31  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        333.000        TON 

  32  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  569.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                4,026.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           4,026.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                 4,026.000        LFT 

  36  406-05520           ASPHALT FOR TACK COAT                                                      1.200        TON 

  37  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  38  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  39  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     100.000        LFT 

  40  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 

  41  605-06145           CURB AND GUTTER, B, CONCRETE                                             393.000        LFT 

  42  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                147.400        SYS 

  43  610-07487           HMA FOR APPROACHES, TYPE B                                                97.000        TON 

  44  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  45  615-06490           RIGHT OF WAY MARKER                                                       22.000        EACH 

  46  615-06505           MONUMENT, B                                                                7.000        EACH 

  47  615-06510           MONUMENT, C                                                                1.000        EACH 

  48  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  49  616-02320           GEOTEXTILES                                                            3,684.000        SYS 
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          CALL ORDER   : 501                                              CONTRACT ID  : B -29700-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE RECONSTRUCITON 

 

  50  616-05688           RIPRAP, CLASS 1                                                        1,140.000        TON 

  51  616-06405           RIPRAP, REVETMENT                                                        856.000        TON 

  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  53  621-02770           EROSION CONTROL BLANKET                                                4,080.000        SYS 

  54  621-03909           SEED MIXTURE, NATIVE                                                      16.000        LBS 

  55  621-06545           FERTILIZER                                                                 0.500        TON 

  56  621-06553           SEED MIXTURE, R                                                          125.000        LBS 

  57  621-06557           SEED MIXTURE, T                                                          180.000        LBS 

  58  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  59  621-06567           WATER                                                                      4.000        kGAL 

  60  621-06575           SODDING, NURSERY                                                         391.000        SYS 

  61  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  3.000        EACH 

  62  622-98200           SIGN, DO NOT DISTURB                                                       3.000        EACH 

  63  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  64  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  65  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  66  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  67  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        24.000        MOS 

  68  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  69  701-02938           CORED HOLE IN ROCK, 24 IN                                                100.000        LFT 

  70  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         110.000        LFT 

  71  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 

  72  701-09739           PILE SHOE, HP 12 X 53                                                     18.000        EACH 

  73  701-51195           PILE, STEEL H, HP 12 IN X 53                                             240.000        LFT 

  74  701-97874           PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 IN X 53                130.000        LFT 

  75  703-06028           REINFORCING BARS                                                      26,249.000        LBS 

  76  703-06029           REINFORCING BARS, EPOXY COATED                                        45,642.000        LBS 

  77  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   34.000        EACH 

  78  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              240.200        CYS 

  79  706-11600           RAILING, CONCRETE, FC                                                     19.400        CYS 

  80  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  81  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  82  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              262.000        LFT 

  83  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               45.000        LFT 

  84  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               96.000        LFT 

  85  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 

  86  715-46005           PIPE END SECTION, DIA 15"                                                  5.000        EACH 

  87  720-45030           INLET, E7                                                                  1.000        EACH 

  88  720-98174           INLET, B15                                                                 1.000        EACH 

  89  720-98555           INLET, C15                                                                 2.000        EACH 

  90  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  91  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                14.000        EACH 

  92  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 

  93  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  94  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  95  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  96  801-07119           BARRICADE, III-B                                                          84.000        LFT 

  97  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                       77.000        LFT 

  98  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           36.800        SFT 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE RECONSTRUCITON 

 

  99  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                  3.000        SFT 

 100  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                          6.000        SFT 

 101  802-09841           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.125 IN THICKNESS                  5.500        SFT 

 102  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,643.000        LFT 

 103  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,964.000        LFT 

 104  808-06726           TRANSVERSE MARKING, PAINT,                                                40.000        LFT 

 105  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               33.000        EACH 

 106  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       33.000        EACH 
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          CALL ORDER   : 505                                              CONTRACT ID  : B -31497-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRUSS RECONSTRUCTION OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         216.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  205-06937           TEMPORARY SILT FENCE                                                     380.000        LFT 

  14  302-07455           DENSE GRADED SUBBASE                                                      35.000        CYS 

  15  306-08043           MILLING, TRANSITION                                                      280.000        SYS 

  16  401-07340           QC/QA-HMA, 3, 64, SURFACE, 12.5 mm                                        34.000        TON 

  17  406-05521           ASPHALT FOR TACK COAT                                                    934.000        SYS 

  18  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  19  601-02241           GUARDRAIL, REMOVE                                                        640.000        LFT 

  20  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  21  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     600.000        LFT 

  22  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                210.000        SYS 

  23  616-02320           GEOTEXTILES                                                              422.000        SYS 

  24  616-05689           RIPRAP, CLASS 2                                                          330.000        TON 

  25  616-06405           RIPRAP, REVETMENT                                                         31.000        TON 

  26  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  27  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  28  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  29  621-06559           MULCHED SEEDING, R                                                       445.000        SYS 

  30  621-06574           SODDING                                                                   21.000        SYS 

  31  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  32  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  33  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  34  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  35  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 33.600        CYS 

  36  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,152.000        LBS 

  37  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           122.000        EACH 

  38  703-06029           REINFORCING BARS, EPOXY COATED                                        35,809.000        LBS 

  39  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               95.300        CYS 

  40  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 

  41  706-09962           RAILING, CONCRETE, PF-1                                                  284.000        LFT 

  42  706-11404           RAILING, STEEL, PF-1                                                     302.000        LFT 

  43  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  44  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  45  711-51876           JACKING AND SUPPORTING TRUSSES                                        LUMP              LUMP 

  46  724-11939           EXPANSION JOINT SEALING SYS                                               58.000        LFT 

  47  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  48  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

  49  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 52 
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  SECTION NO. 0001    TRUSS RECONSTRUCTION OR REPAIR 

 

  50  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  51  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  53  801-07118           BARRICADE, III-A                                                          88.000        LFT 

  54  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  55  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                980.000        LFT 

  56  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               490.000        LFT 

  57  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              120.000        LFT 

  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                7.000        EACH 

  59  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        7.000        EACH 
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          CALL ORDER   : 511                                              CONTRACT ID  : B -31903-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION AND BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-91840           FENCE, CHAIN LINK, REMOVE                                                337.000        LFT 

  13  202-96035           CONCRETE WALL, REMOVE                                                    114.000        LFT 

  14  202-96133           PIPE, REMOVE                                                              78.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                     3,443.000        CYS 

  16  203-02010           EXCAVATION, ROCK                                                          30.000        CYS 

  17  203-02070           BORROW                                                                12,384.000        CYS 

  18  203-04523           DEWATERING                                                            LUMP              LUMP 

  19  204-02290           SETTLEMENT PLATE                                                           2.000        EACH 

  20  205-03371           SEDIMENT, REMOVE                                                       1,596.000        CYS 

  21  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    146.000        TON 

  22  205-06936           TEMPORARY SEDIMENT TRAP                                                   76.000        TON 

  23  205-06937           TEMPORARY SILT FENCE                                                   2,682.000        LFT 

  24  206-51220           EXCAVATION, WET                                                          302.000        CYS 

  25  206-51225           EXCAVATION, DRY                                                           79.000        CYS 

  26  207-08264           SUBGRADE TREATMENT, TYPE II                                              779.000        SYS 

  27  207-09934           SUBGRADE TREATMENT, TYPE IB                                            8,727.000        SYS 

  28  211-02050           B BORROW                                                                 736.000        CYS 

  29  211-06467           AGGREGATE FOR END BENT BACKFILL                                           62.000        CYS 

  30  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               64.000        CYS 

  31  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              261.000        CYS 

  32  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              754.000        CYS 

  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,294.000        TON 

  34  302-07455           DENSE GRADED SUBBASE                                                      44.000        CYS 

  35  303-01180           COMPACTED AGGREGATE, NO. 53                                              956.000        TON 

  36  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      247.000        TON 

  37  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        638.000        TON 

  38  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,509.000        TON 

  39  401-10258           JOINT ADHESIVE, SURFACE                                                5,983.000        LFT 

  40  401-11785           LIQUID ASPHALT SEALANT                                                 5,983.000        LFT 

  41  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  42  503-05240           D-1 CONTRACTION JOINT                                                    124.000        LFT 

  43  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             1.000        EACH 

  44  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             3.000        EACH 

  45  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 

  46  601-02241           GUARDRAIL, REMOVE                                                         96.000        LFT 

  47  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 

  48  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  49  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 
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  SECTION NO. 0001    ROAD RECONSTRUCTION AND BRIDGE REPLACEMENT 

 

  50  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     968.750        LFT 

  51  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 

  52  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                274.000        SYS 

  53  610-07487           HMA FOR APPROACHES, TYPE B                                               516.000        TON 

  54  615-06490           RIGHT OF WAY MARKER                                                       36.000        EACH 

  55  615-06505           MONUMENT, B                                                                9.000        EACH 

  56  615-06510           MONUMENT, C                                                                2.000        EACH 

  57  615-06530           BENCH MARK POST                                                            1.000        EACH 

  58  616-02320           GEOTEXTILES                                                            2,628.000        SYS 

  59  616-05689           RIPRAP, CLASS 2                                                           21.000        TON 

  60  616-06405           RIPRAP, REVETMENT                                                      1,586.000        TON 

  61  616-06425           RIPRAP, GROUTED, 12 IN                                                    17.000        SYS 

  62  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  63  621-02770           EROSION CONTROL BLANKET                                                5,655.000        SYS 

  64  621-06545           FERTILIZER                                                                 4.000        TON 

  65  621-06553           SEED MIXTURE, R                                                          461.000        LBS 

  66  621-06557           SEED MIXTURE, T                                                          814.000        LBS 

  67  621-06565           MULCHING MATERIAL                                                         16.000        TON 

  68  621-06567           WATER                                                                      2.000        kGAL 

  69  621-06570           TOPSOIL                                                                  439.000        CYS 

  70  621-06574           SODDING                                                                1,115.000        SYS 

  71  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  72  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  73  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  74  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            60.200        LFT 

  75  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  76  701-09824           PREBORED HOLE, 18 IN.                                                    156.000        LFT 

  77  701-51195           PILE, STEEL H, HP 12 IN X 53                                             199.000        LFT 

  78  702-51005           CONCRETE, A, SUBSTRUCTURE                                                155.000        CYS 

  79  702-51015           CONCRETE, B, FOOTINGS                                                     82.000        CYS 

  80  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 50.000        CYS 

  81  703-06028           REINFORCING BARS                                                      31,921.000        LBS 

  82  703-06029           REINFORCING BARS, EPOXY COATED                                       124,333.000        LBS 

  83  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              225.000        CYS 

  84  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  3.000        EACH 

  85  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                   200.000        SYS 

  86  706-09960           RAILING, CONCRETE, FC                                                    193.000        LFT 

  87  706-09963           RAILING, CONCRETE, PF-2                                                  357.000        LFT 

  88  706-11405           RAILING, STEEL, PF-2                                                     357.000        LFT 

  89  707-05983           STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN                        879.910        LFT 

  90  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  91  714-11122           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              52.000        LFT 

  92  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               74.000        LFT 

  93  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              321.000        LFT 

  94  715-05407           PIPE, END BENT DRAIN, 6 IN                                               142.000        LFT 

  95  715-05408           PIPE SANITARY SEWER 8 IN                                                 253.000        LFT 

  96  715-46005           PIPE END SECTION, DIA 15"                                                  8.000        EACH 

  97  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  98  718-52610           AGGREGATE FOR UNDERDRAINS                                                 58.000        CYS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 55 

 

          CALL ORDER   : 511                                              CONTRACT ID  : B -31903-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION AND BRIDGE REPLACEMENT 

 

  99  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

 100  720-45410           MANHOLE, C4                                                                2.000        EACH 

 101  731-93945           FACE PANELS, CONCRETE                                                  2,528.000        SFT 

 102  731-93946           WALL ERECTION                                                          2,528.000        SFT 

 103  731-93947           LEVELING PAD, CONCRETE                                                   234.000        LFT 

 104  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 105  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

 106  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 

 107  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

 108  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

 109  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 110  801-07118           BARRICADE, III-A                                                         192.000        LFT 

 111  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         55.000        LFT 

 112  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           33.000        SFT 

 113  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         20.000        SFT 

 114  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,836.000        LFT 

 115  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                477.000        LFT 

 116  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               477.000        LFT 

 117  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,277.000        LFT 
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  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         432.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  203-02000           EXCAVATION, COMMON                                                       346.000        CYS 

  16  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 

  17  205-06937           TEMPORARY SILT FENCE                                                     771.000        LFT 

  18  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         240.000        LFT 

  19  207-09935           SUBGRADE TREATMENT, TYPE IC                                            9,688.000        SYS 

  20  302-07455           DENSE GRADED SUBBASE                                                     118.000        CYS 

  21  303-01180           COMPACTED AGGREGATE, NO. 53                                              179.000        TON 

  22  304-07493           WIDENING WITH HMA, TYPE B                                                490.000        TON 

  23  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,416.000        SYS 

  24  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                        118.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                2,024.000        LFT 

  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,712.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                 2,024.000        LFT 

  28  402-10084           HMA FOR TEMPORARY PAVEMENT, B                                          3,876.000        TON 

  29  406-05521           ASPHALT FOR TACK COAT                                                 17,288.000        SYS 

  30  502-03289           QUALITY ASSURANCE ADJUSTMENT                                               1.000        DOL 

  31  502-06329           PCCP, 12 IN                                                              110.000        SYS 

  32  503-03489           RETROFITTED TIE BARS                                                     100.000        EACH 

  33  503-05310           TERMINAL JOINT                                                           100.000        LFT 

  34  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             6.000        EACH 

  35  601-06035           GUARDRAIL, RESET                                                       1,281.500        LFT 

  36  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 

  38  602-06729           BARRIER DELINEATOR                                                        12.000        EACH 

  39  606-07484           MILLED HMA CORRUGATIONS                                                2,008.000        LFT 

  40  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                606.000        SYS 

  41  616-02320           GEOTEXTILES                                                              485.000        SYS 

  42  616-06405           RIPRAP, REVETMENT                                                        364.000        TON 

  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  44  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    1,864.000        SYS 

  45  621-06545           FERTILIZER                                                                 1.000        TON 

  46  621-06553           SEED MIXTURE, R                                                          272.000        LBS 

  47  621-06565           MULCHING MATERIAL                                                          3.000        TON 

  48  621-06567           WATER                                                                      2.000        kGAL 

  49  621-06574           SODDING                                                                  445.000        SYS 
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  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  51  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  52  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  53  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  54  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      16.000        MOS 

  55  703-06029           REINFORCING BARS, EPOXY COATED                                       134,792.000        LBS 

  56  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  172.000        EACH 

  57  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              430.600        CYS 

  58  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    8.000        EACH 

  59  706-51020           RAILING, CONCRETE, C                                                      31.200        CYS 

  60  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  61  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  62  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  63  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  64  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  65  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       9,995.000        LFT 

  66  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN                                       4,638.000        LFT 

  67  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 

  68  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  69  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  71  801-07118           BARRICADE, III-A                                                         144.000        LFT 

  72  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  73  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                        545.000        LFT 

  74  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              175.000        LFT 

  75  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

  76  808-06716           LINE, REMOVE                                                           8,001.000        LFT 

  77  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             2,225.000        LFT 

  78  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              8,900.000        LFT 

  79  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             8,900.000        LFT 

  80  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 

  81  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         160.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  203-08607           LINEAR GRADING                                                           287.000        LFT 

  14  205-03371           SEDIMENT, REMOVE                                                          17.000        CYS 

  15  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  16  205-06937           TEMPORARY SILT FENCE                                                     882.000        LFT 

  17  211-06467           AGGREGATE FOR END BENT BACKFILL                                           17.000        CYS 

  18  302-07455           DENSE GRADED SUBBASE                                                      26.000        CYS 

  19  303-01180           COMPACTED AGGREGATE, NO. 53                                                9.000        TON 

  20  306-08043           MILLING, TRANSITION                                                      926.000        SYS 

  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        104.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                                  287.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                   287.000        LFT 

  24  406-05521           ASPHALT FOR TACK COAT                                                  1,115.000        SYS 

  25  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  26  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 

  27  601-02241           GUARDRAIL, REMOVE                                                        150.000        LFT 

  28  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      31.300        LFT 

  29  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                157.800        SYS 

  30  616-02320           GEOTEXTILES                                                               80.000        SYS 

  31  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  32  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  34  621-06557           SEED MIXTURE, T                                                           31.000        LBS 

  35  621-06559           MULCHED SEEDING, R                                                       914.000        SYS 

  36  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  37  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  38  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  39  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  40  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  41  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        24.000        MOS 

  42  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  43  703-06029           REINFORCING BARS, EPOXY COATED                                        42,705.000        LBS 

  44  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  428.000        EACH 

  45  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              107.600        CYS 

  46  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 

  47  706-09962           RAILING, CONCRETE, PF-1                                                  224.000        LFT 

  48  706-11404           RAILING, STEEL, PF-1                                                     242.000        LFT 

  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

  50  711-51864           DRILLED HOLE                                                              58.000        EACH 

  51  711-96800           STUD SHEAR CONNECTORS                                                  1,320.000        EACH 

  52  715-05407           PIPE, END BENT DRAIN, 6 IN                                               148.000        LFT 

  53  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             12.000        EACH 

  54  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  55  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  56  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,630.000        LFT 

  57  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 24.000        LFT 

  58  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 

  59  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  61  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  62  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              306.000        LFT 

  63  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 592.000        LFT 

  64  808-06716           LINE, REMOVE                                                           1,020.000        LFT 

  65  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                306.000        LFT 

  66  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               39.000        LFT 

  67  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                192.000        LFT 

  68  808-75994           PRISMATIC REFLECTOR                                                       10.000        EACH 

  69  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                9.000        EACH 

  70  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-02240           PAVEMENT REMOVAL                                                         497.000        SYS 

   9  202-62420           BRIDGE RAILING, REMOVE                                                   191.000        LFT 

  10  302-07455           DENSE GRADED SUBBASE                                                      83.000        CYS 

  11  501-06323           QC/QA-PCCP, 12 IN                                                        146.000        SYS 

  12  503-05240           D-1 CONTRACTION JOINT                                                     54.000        LFT 

  13  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  14  601-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 

  15  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 

  16  602-06729           BARRIER DELINEATOR                                                        50.000        EACH 

  17  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                254.000        SYS 

  18  616-02320           GEOTEXTILES                                                              200.000        SYS 

  19  616-06405           RIPRAP, REVETMENT                                                        155.000        TON 

  20  616-09395           GEOMEMBRANE                                                              497.000        SYS 

  21  619-98427           CLEAN DRAINS                                                              12.000        EACH 

  22  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

  23  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  24  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  25  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  26  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      10.000        MOS 

  27  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  28  702-44240           CONCRETE, A, STRUCTURES                                                    8.400        CYS 

  29  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            94.000        EACH 

  30  703-06029           REINFORCING BARS, EPOXY COATED                                        31,900.000        LBS 

  31  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  123.000        EACH 

  32  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                   103.000        SYS 

  33  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    4.000        EACH 

  34  706-51020           RAILING, CONCRETE, C                                                      13.800        CYS 

  35  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  36  715-91584           PIPE, PVC, 1.5"                                                          129.000        LFT 

  37  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,790.000        SFT 

  38  724-11939           EXPANSION JOINT SEALING SYS                                               92.000        LFT 

  39  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 3,947.000        SYS 

  40  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  41  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,600.000        LFT 

  42  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 

  43  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  44  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  46  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

  47  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,000.000        LFT 

  48  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  49  807-91361           PIPE, PVC, 6 IN                                                           10.000        LFT 
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  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN                   216.000        LFT 

  51  808-06716           LINE, REMOVE                                                           5,600.000        LFT 

  52  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,224.000        LFT 

  53  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             4,449.000        LFT 

  54  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               13.000        EACH 

  55  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       13.000        EACH 
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  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       160.000        CYS 

  13  203-02020           EXCAVATION, UNCLASSIFIED                                                 470.000        CYS 

  14  203-02070           BORROW                                                                 2,622.000        CYS 

  15  205-06937           TEMPORARY SILT FENCE                                                   1,670.000        LFT 

  16  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          40.000        LFT 

  17  207-09895           SUBGRADE TREATMENT, TYPE V                                             1,275.000        SYS 

  18  211-09266           STRUCTURAL BACKFILL, TYPE 3                                              205.000        CYS 

  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        220.000        TON 

  20  303-01180           COMPACTED AGGREGATE, NO. 53                                              260.000        TON 

  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         62.000        TON 

  22  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  105.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                                1,420.000        LFT 

  24  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,420.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                                 1,420.000        LFT 

  26  406-05521           ASPHALT FOR TACK COAT                                                    755.000        SYS 

  27  604-44251           STEPS, CONCRETE                                                           14.700        CYS 

  28  604-92237           HAND RAIL, STEEL                                                         759.000        LFT 

  29  604-95344           HAND RAIL, PEDESTRIAN                                                     44.000        LFT 

  30  615-08351           PLAQUE                                                                     2.000        EACH 

  31  616-02320           GEOTEXTILES                                                              635.000        SYS 

  32  616-06405           RIPRAP, REVETMENT                                                        265.000        TON 

  33  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  34  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  35  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  37  621-01852           MULCHED SEEDING, GRASS, 2                                              4,700.000        SYS 

  38  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                     200.000        EACH 

  39  628-09401           FIELD OFFICE, A                                                           18.000        MOS 

  40  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  41  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  42  701-08122           PILE, STEEL PIPE, 0.375", 14"                                          2,391.000        LFT 

  43  702-51015           CONCRETE, B, FOOTINGS                                                    137.200        CYS 

  44  702-90915           CONCRETE, CLASS A                                                        236.600        CYS 

  45  703-06028           REINFORCING BARS                                                      30,297.000        LBS 

  46  708-05394           REPAIR                                                                LUMP              LUMP 

  47  708-05394           REPAIR                                                                LUMP              LUMP 

  48  711-02554           PEDESTRIAN BRIDGE                                                     LUMP              LUMP 

  49  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
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  50  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  51  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  52  712-04960           RELOCATE                                                              LUMP              LUMP 

  53  712-04960           RELOCATE                                                              LUMP              LUMP 

  54  712-05854           BRIDGE DECK                                                           LUMP              LUMP 

  55  712-05854           BRIDGE DECK                                                           LUMP              LUMP 

  56  712-05854           BRIDGE DECK                                                           LUMP              LUMP 

  57  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               56.000        LFT 

  58  715-05407           PIPE, END BENT DRAIN, 6 IN                                               350.000        LFT 

  59  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 64 

 

          CALL ORDER   : 551                                              CONTRACT ID  : B -34410-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         272.000        SYS 

  13  202-02277           GUTTER, LIP, REMOVE                                                    1,026.000        LFT 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-62420           BRIDGE RAILING, REMOVE                                                   822.000        LFT 

  16  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            6.000        EACH 

  17  203-02000           EXCAVATION, COMMON                                                       635.000        CYS 

  18  203-02070           BORROW                                                                   150.000        CYS 

  19  205-06937           TEMPORARY SILT FENCE                                                   2,600.000        LFT 

  20  205-09543           NO 2 STONE                                                               200.000        TON 

  21  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,733.000        SYS 

  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           50.500        CYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        578.000        TON 

  24  302-07455           DENSE GRADED SUBBASE                                                      51.000        CYS 

  25  306-08043           MILLING, TRANSITION                                                    1,101.000        SYS 

  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        236.000        TON 

  27  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  392.000        TON 

  28  401-10258           JOINT ADHESIVE, SURFACE                                                1,197.000        LFT 

  29  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,197.000        LFT 

  30  401-11785           LIQUID ASPHALT SEALANT                                                 1,197.000        LFT 

  31  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  32  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 

  33  601-02241           GUARDRAIL, REMOVE                                                        659.000        LFT 

  34  601-06035           GUARDRAIL, RESET                                                         387.000        LFT 

  35  601-06037           GUARDRAIL END TREATMENT, I                                                 6.000        EACH 

  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     495.000        LFT 

  37  602-06729           BARRIER DELINEATOR                                                        28.000        EACH 

  38  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               137.600        SYS 

  39  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                163.400        SYS 

  40  616-02320           GEOTEXTILES                                                            3,061.000        SYS 

  41  616-06405           RIPRAP, REVETMENT                                                      1,845.000        TON 

  42  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  43  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  45  621-06559           MULCHED SEEDING, R                                                    19,000.000        SYS 

  46  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 

  47  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  48  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  49  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 
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  50  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  51  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           318.000        EACH 

  52  703-06028           REINFORCING BARS                                                      10,540.000        LBS 

  53  703-06029           REINFORCING BARS, EPOXY COATED                                       173,230.000        LBS 

  54  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   58.000        EACH 

  55  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              434.300        CYS 

  56  706-11600           RAILING, CONCRETE, FC                                                     86.200        CYS 

  57  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    8.000        EACH 

  58  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  59  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  60  715-05407           PIPE, END BENT DRAIN, 6 IN                                               180.000        LFT 

  61  720-44296           INLET, CAP                                                                10.000        EACH 

  62  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  63  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 

  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              47.000        EACH 

  65  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  801-07118           BARRICADE, III-A                                                         192.000        LFT 

  68  801-07119           BARRICADE, III-B                                                         240.000        LFT 

  69  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       66.000        LFT 

  70  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           38.000        SFT 

  71  804-06771           DELINEATOR POST, FLEXIBLE                                                 12.000        EACH 

  72  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,013.000        LFT 

  73  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,110.000        LFT 

  74  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,110.000        LFT 

  75  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,728.000        LFT 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                       1,457.000        SYS 

  13  202-02240           PAVEMENT REMOVAL                                                         794.000        SYS 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  203-02000           EXCAVATION, COMMON                                                       949.000        CYS 

  16  205-03371           SEDIMENT, REMOVE                                                           2.000        CYS 

  17  205-06937           TEMPORARY SILT FENCE                                                     250.000        LFT 

  18  206-51220           EXCAVATION, WET                                                          329.000        CYS 

  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      25.000        CYS 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,207.000        SYS 

  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                           25.000        CYS 

  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        402.000        TON 

  23  302-07455           DENSE GRADED SUBBASE                                                     132.000        CYS 

  24  306-08043           MILLING, TRANSITION                                                    2,580.000        SYS 

  25  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        314.000        TON 

  26  401-07357           QC/QA-HMA, 3, 64, INTERMEDIATE, 9.5 mm                                   233.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                4,039.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,359.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                 4,039.000        LFT 

  30  406-05521           ASPHALT FOR TACK COAT                                                  3,787.000        SYS 

  31  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  32  601-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 

  33  602-06729           BARRIER DELINEATOR                                                         4.000        EACH 

  34  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                788.000        SYS 

  35  616-02320           GEOTEXTILES                                                              888.000        SYS 

  36  616-05688           RIPRAP, CLASS 1                                                          493.000        TON 

  37  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  38  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  39  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  40  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  41  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      20.000        MOS 

  42  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 14.400        CYS 

  43  703-06029           REINFORCING BARS, EPOXY COATED                                        47,034.000        LBS 

  44  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  120.000        EACH 

  45  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  46  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  47  710-09158           PATCHING CONCRETE STRUCTURES                                              20.000        SFT 

  48  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

  49  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         656.000        SFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 67 

 

          CALL ORDER   : 561                                              CONTRACT ID  : B -34723-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  722-51842           BRIDGE DECK OVERLAY                                                    1,457.000        SYS 

  51  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           12.400        CYS 

  52  722-51874           OVERLAY DAM                                                              190.000        SFT 

  53  722-60824           SURFACE MILLING                                                        1,457.000        SYS 

  54  724-11939           EXPANSION JOINT SEALING SYS                                              382.000        LFT 

  55  727-90308           EPOXY INJECTION, CRACK PREPARATION                                        15.000        LFT 

  56  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            1.000        GAL 

  57  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  58  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  59  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            8,025.000        LFT 

  60  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   36.000        LFT 

  61  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN                                       2,664.000        LFT 

  62  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               1.000        EACH 

  63  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 

  64  801-06645           CONSTRUCTION SIGN, B                                                       5.500        EACH 

  65  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  801-07118           BARRICADE, III-A                                                         144.000        LFT 

  68  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              500.000        LFT 

  69  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  70  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,949.000        LFT 

  71  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,196.000        LFT 

  72  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN                                  18.000        LFT 

  73  808-06716           LINE, REMOVE                                                           2,185.000        LFT 

  74  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  75  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               185.000        LFT 

  76  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                370.000        LFT 

  77  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               370.000        LFT 

  78  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,196.000        LFT 

  79  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               24.000        EACH 

  80  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       24.000        EACH 
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  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                       3,710.000        SYS 

  13  202-02240           PAVEMENT REMOVAL                                                       1,305.900        SYS 

  14  202-02272           PAVED SIDE DITCH, REMOVE                                                  20.000        LFT 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  19  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  20  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  21  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            3,710.000        SYS 

  22  202-90413           SLOPEWALL, CONCRETE, 4 IN, REMOVE                                        752.000        SYS 

  23  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 

  24  203-02000           EXCAVATION, COMMON                                                       105.700        CYS 

  25  205-03371           SEDIMENT, REMOVE                                                         154.000        CYS 

  26  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     10.000        TON 

  27  205-06933           TEMPORARY INLET PROTECTION                                                 7.000        EACH 

  28  205-06934           TEMPORARY MULCH                                                            9.000        TON 

  29  205-06937           TEMPORARY SILT FENCE                                                   1,259.000        LFT 

  30  205-09543           NO 2 STONE                                                               100.000        TON 

  31  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          80.000        LFT 

  32  205-11585           TEMPORARY FILTER BERM                                                    685.000        LFT 

  33  205-11586           TEMPORARY FILTER STONE                                                     1.000        TON 

  34  205-11587           TEMPORARY GEOTEXTILE                                                      40.000        SYS 

  35  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                  2,420.000        SYS 

  36  205-11591           TEMPORARY SEED MIXTURE                                                   419.000        LBS 

  37  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     341.000        CYS 

  38  207-09935           SUBGRADE TREATMENT, TYPE IC                                           11,761.000        SYS 

  39  211-06467           AGGREGATE FOR END BENT BACKFILL                                          240.600        CYS 

  40  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         8.000        EACH 

  41  213-09270           FLOWABLE BACKFILL, REMOVABLE                                              93.600        CYS 

  42  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        344.000        TON 

  43  302-07455           DENSE GRADED SUBBASE                                                     222.200        CYS 

  44  303-01180           COMPACTED AGGREGATE, NO. 53                                              287.000        TON 

  45  304-07494           WIDENING WITH HMA, TYPE C                                                793.000        TON 

  46  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             3,652.000        SYS 

  47  306-08043           MILLING, TRANSITION                                                    1,555.000        SYS 

  48  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        102.000        TON 

  49  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         46.000        TON 
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  50  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                        184.000        TON 

  51  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                        268.000        TON 

  52  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   40.000        TON 

  53  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                1,536.000        TON 

  54  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                           58.000        TON 

  55  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        2,816.000        TON 

  56  401-10258           JOINT ADHESIVE, SURFACE                                                5,089.000        LFT 

  57  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             120.000        LFT 

  58  401-11785           LIQUID ASPHALT SEALANT                                                 5,089.000        LFT 

  59  406-05520           ASPHALT FOR TACK COAT                                                      9.200        TON 

  60  503-03489           RETROFITTED TIE BARS                                                     235.000        EACH 

  61  503-05310           TERMINAL JOINT                                                           192.000        LFT 

  62  506-06333           PCCP PATCHING, FULL DEPTH                                                228.000        SYS 

  63  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                            100.000        LFT 

  64  601-01115           GUARDRAIL, W-BEAM, 1 FT 6.75 IN SPACING                                   25.000        LFT 

  65  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            21.000        EACH 

  66  601-02241           GUARDRAIL, REMOVE                                                      2,239.000        LFT 

  67  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               2.000        EACH 

  68  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  69  601-94690           GUARDRAIL END TREATMENT, MS                                                3.000        EACH 

  70  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,800.250        LFT 

  71  601-99106           GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING                                    25.000        LFT 

  72  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               6.000        EACH 

  73  602-06729           BARRIER DELINEATOR                                                        98.000        EACH 

  74  603-06060           FENCE, FARM FIELD, RESET                                                  60.000        LFT 

  75  605-05523           CURB, HMA                                                                575.000        LFT 

  76  606-07484           MILLED HMA CORRUGATIONS                                                9,803.000        LFT 

  77  607-06175           GUTTER, CONCRETE, A                                                      150.000        LFT 

  78  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              1,333.100        SYS 

  79  616-02320           GEOTEXTILES                                                            1,353.000        SYS 

  80  616-05688           RIPRAP, CLASS 1                                                          396.000        TON 

  81  616-06025           BORROW, COHESIVE                                                         125.000        CYS 

  82  616-06405           RIPRAP, REVETMENT                                                        159.000        TON 

  83  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                752.000        SYS 

  84  616-93772           INSPECTION HOLE                                                           12.000        EACH 

  85  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  86  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  87  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  88  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  89  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               10.000        EACH 

  90  621-06559           MULCHED SEEDING, R                                                       930.000        SYS 

  91  621-06560           MULCHED SEEDING, U                                                       863.000        SYS 

  92  621-06574           SODDING                                                                   89.000        SYS 

  93  628-09403           FIELD OFFICE, C                                                           26.000        MOS 

  94  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  95  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  96  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  97  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      78.000        MOS 

  98  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 
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  99  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

 100  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 31.100        CYS 

 101  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                               13,236.000        LBS 

 102  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,101.000        EACH 

 103  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 28.000        CYS 

 104  703-06028           REINFORCING BARS                                                       3,988.000        LBS 

 105  703-06029           REINFORCING BARS, EPOXY COATED                                       654,251.000        LBS 

 106  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                3,826.000        EACH 

 107  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,703.300        CYS 

 108  706-11600           RAILING, CONCRETE, FC                                                    315.800        CYS 

 109  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                   24.000        EACH 

 110  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 111  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 112  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 113  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 114  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 115  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 116  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 117  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 118  710-09158           PATCHING CONCRETE STRUCTURES                                              50.000        SFT 

 119  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 120  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 121  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 122  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 123  711-51864           DRILLED HOLE                                                             168.000        EACH 

 124  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 125  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 126  711-95291           JACKING AND SUPPORTING STEEL BEAMS                                    LUMP              LUMP 

 127  711-95291           JACKING AND SUPPORTING STEEL BEAMS                                    LUMP              LUMP 

 128  711-96479           BOLT, REMOVE                                                             504.000        EACH 

 129  711-96800           STUD SHEAR CONNECTORS                                                 15,428.000        EACH 

 130  715-01354           CLEAN EXISTING PIPE                                                      480.000        LFT 

 131  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                               30.000        LFT 

 132  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                                40.000        LFT 

 133  715-05407           PIPE, END BENT DRAIN, 6 IN                                               506.000        LFT 

 134  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 

 135  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 

 136  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                      12.000        EACH 

 137  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

 138  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,268.000        SFT 

 139  722-51842           BRIDGE DECK OVERLAY                                                    3,710.000        SYS 

 140  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           28.400        CYS 

 141  722-51874           OVERLAY DAM                                                              758.000        SFT 

 142  722-60824           SURFACE MILLING                                                        3,710.000        SYS 

 143  724-11939           EXPANSION JOINT SEALING SYS                                              352.000        LFT 

 144  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           160.000        LFT 

 145  726-95870           BEARING ASSEMBLY, PTFE                                                    42.000        EACH 

 146  729-11819           STRAIGHTEN STEEL MEMBER                                               LUMP              LUMP 

 147  729-11819           STRAIGHTEN STEEL MEMBER                                               LUMP              LUMP 
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 148  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

 149  801-03290           CONSTRUCTION SIGN, C                                                      18.000        EACH 

 150  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

 151  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           75,439.000        LFT 

 152  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        8.000        EACH 

 153  801-06640           CONSTRUCTION SIGN, A                                                     212.000        EACH 

 154  801-06645           CONSTRUCTION SIGN, B                                                      15.000        EACH 

 155  801-06710           FLASHING ARROW SIGN                                                    2,110.000        DAY 

 156  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 157  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

 158  801-07118           BARRICADE, III-A                                                         120.000        LFT 

 159  801-07119           BARRICADE, III-B                                                          80.000        LFT 

 160  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      1,560.000        LFT 

 161  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                              340.000        LFT 

 162  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            5,949.000        LFT 

 163  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           7.000        EACH 

 164  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

 165  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       3,556.000        LFT 

 166  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       19,762.000        LFT 

 167  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      16,218.000        LFT 

 168  808-06716           LINE, REMOVE                                                          23,097.000        LFT 

 169  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN                                       1,800.000        LFT 

 170  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              256.000        EACH 

 171  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      265.000        EACH 

 172  809-08372           ROADWAY WEATHER INFORMATION SYSTEM                                         1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                         556.000        SYS 

  13  202-02240           PAVEMENT REMOVAL                                                         994.300        SYS 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              179.000        SYS 

  16  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            3.000        EACH 

  17  203-02000           EXCAVATION, COMMON                                                       365.000        CYS 

  18  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 

  19  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                   1,680.000        LFT 

  21  205-09543           NO 2 STONE                                                               200.000        TON 

  22  205-11591           TEMPORARY SEED MIXTURE                                                    60.400        LBS 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,607.000        SYS 

  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                5.600        CYS 

  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         33.000        TON 

  26  302-06464           SUBBASE FOR PCCP                                                         305.000        CYS 

  27  302-07455           DENSE GRADED SUBBASE                                                     128.000        CYS 

  28  303-01180           COMPACTED AGGREGATE, NO. 53                                              178.000        TON 

  29  304-07490           HMA PATCHING, TYPE B                                                      47.000        TON 

  30  304-07493           WIDENING WITH HMA, TYPE B                                                243.000        TON 

  31  304-07494           WIDENING WITH HMA, TYPE C                                                 23.000        TON 

  32  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               443.000        SYS 

  33  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        111.000        TON 

  34  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   38.000        TON 

  35  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                           93.000        TON 

  36  401-10258           JOINT ADHESIVE, SURFACE                                                1,486.000        LFT 

  37  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             527.000        LFT 

  38  401-11785           LIQUID ASPHALT SEALANT                                                 1,486.000        LFT 

  39  406-05521           ASPHALT FOR TACK COAT                                                  2,817.000        SYS 

  40  502-06327           PCCP, 10 IN                                                              458.700        SYS 

  41  503-03489           RETROFITTED TIE BARS                                                      32.000        EACH 

  42  503-05240           D-1 CONTRACTION JOINT                                                    260.000        LFT 

  43  503-05310           TERMINAL JOINT                                                            48.000        LFT 

  44  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 

  45  601-02241           GUARDRAIL, REMOVE                                                        469.000        LFT 

  46  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  47  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 

  48  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     162.600        LFT 

  49  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                       150.000        LFT 
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  50  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               1.000        EACH 

  51  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 

  52  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                803.200        SYS 

  53  616-02320           GEOTEXTILES                                                              470.000        SYS 

  54  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  55  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  56  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  58  621-06559           MULCHED SEEDING, R                                                     1,300.000        SYS 

  59  621-06560           MULCHED SEEDING, U                                                     3,700.000        SYS 

  60  628-09402           FIELD OFFICE, B                                                           22.000        MOS 

  61  628-11730           CELLULAR TELEPHONE TYPE B                                                  3.000        EACH 

  62  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  63  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      66.000        MOS 

  64  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  65  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  66  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           330.000        EACH 

  67  703-06029           REINFORCING BARS, EPOXY COATED                                        73,590.000        LBS 

  68  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  354.000        EACH 

  69  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               64.500        CYS 

  70  706-09960           RAILING, CONCRETE, FC                                                    192.200        LFT 

  71  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  72  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  73  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  74  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  75  710-09158           PATCHING CONCRETE STRUCTURES                                             225.000        SFT 

  76  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               344.000        LFT 

  77  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            176.000        LFT 

  78  718-06528           OUTLET PROTECTOR, 1                                                        2.000        EACH 

  79  718-52610           AGGREGATE FOR UNDERDRAINS                                                 28.000        CYS 

  80  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               256.000        SYS 

  81  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         685.000        SFT 

  82  722-51842           BRIDGE DECK OVERLAY                                                      617.000        SYS 

  83  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            5.000        CYS 

  84  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      525.000        SFT 

  85  722-51874           OVERLAY DAM                                                              247.000        SFT 

  86  722-60824           SURFACE MILLING                                                          556.000        SYS 

  87  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            88.000        LFT 

  88  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,146.000        SYS 

  89  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  90  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       4,172.000        LFT 

  91  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            9,430.000        LFT 

  92  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 

  93  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  94  801-06710           FLASHING ARROW SIGN                                                      270.000        DAY 

  95  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  96  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,300.000        LFT 

  97  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           3.000        EACH 

  98  804-06770           DELINEATOR POST                                                            2.000        EACH 
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  99  808-06716           LINE, REMOVE                                                           3,902.000        LFT 

 100  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                               600.000        LFT 

 101  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,788.000        LFT 

 102  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,788.000        LFT 

 103  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               17.000        EACH 

 104  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       17.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                       1,665.000        SYS 

  13  202-02240           PAVEMENT REMOVAL                                                         388.000        SYS 

  14  202-02279           CURB AND GUTTER, REMOVE                                                1,117.000        LFT 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  203-02070           BORROW                                                                    16.000        CYS 

  19  203-08607           LINEAR GRADING                                                           860.000        LFT 

  20  205-03371           SEDIMENT, REMOVE                                                          13.000        CYS 

  21  205-06937           TEMPORARY SILT FENCE                                                   1,630.000        LFT 

  22  302-07455           DENSE GRADED SUBBASE                                                      71.000        CYS 

  23  303-01180           COMPACTED AGGREGATE, NO. 53                                               32.000        TON 

  24  306-08043           MILLING, TRANSITION                                                    1,370.000        SYS 

  25  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                       130.000        TON 

  26  401-10258           JOINT ADHESIVE, SURFACE                                                  594.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                   594.000        LFT 

  28  406-05521           ASPHALT FOR TACK COAT                                                  1,370.000        SYS 

  29  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             4.000        EACH 

  30  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  31  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 

  32  601-02241           GUARDRAIL, REMOVE                                                        625.000        LFT 

  33  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  34  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     357.000        LFT 

  35  605-06145           CURB AND GUTTER, B, CONCRETE                                           1,100.000        LFT 

  36  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               406.000        SYS 

  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  38  621-06559           MULCHED SEEDING, R                                                        92.000        SYS 

  39  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  40  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  41  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  42  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  43  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  44  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        24.000        MOS 

  45  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  46  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  47  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  4.100        CYS 

  48  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            73.000        EACH 

  49  703-06029           REINFORCING BARS, EPOXY COATED                                        27,191.000        LBS 
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  50  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                2.600        CYS 

  51  706-51020           RAILING, CONCRETE, C                                                      14.200        CYS 

  52  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  53  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  54  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  55  710-09158           PATCHING CONCRETE STRUCTURES                                               6.000        SFT 

  56  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  57  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         448.000        SFT 

  58  722-51842           BRIDGE DECK OVERLAY                                                    1,656.000        SYS 

  59  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           26.000        CYS 

  60  722-51874           OVERLAY DAM                                                              198.000        SFT 

  61  722-60824           SURFACE MILLING                                                        1,656.000        SYS 

  62  724-11939           EXPANSION JOINT SEALING SYS                                              179.000        LFT 

  63  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 

  64  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  65  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                14.000        EACH 

  66  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           11,220.000        LFT 

  67  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              39.000        EACH 

  68  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 

  69  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  70  801-06710           FLASHING ARROW SIGN                                                       24.000        DAY 

  71  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  72  801-07118           BARRICADE, III-A                                                         216.000        LFT 

  73  801-07119           BARRICADE, III-B                                                         192.000        LFT 

  74  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  75  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,708.000        LFT 

  76  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,708.000        LFT 

  77  808-06716           LINE, REMOVE                                                           1,080.000        LFT 

  78  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,080.000        LFT 
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          CALL ORDER   : 601                                              CONTRACT ID  : B -35040-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                         101.000        SYS 

  10  202-07083           REMOVAL                                                               LUMP              LUMP 

  11  302-07455           DENSE GRADED SUBBASE                                                      17.000        CYS 

  12  306-08043           MILLING, TRANSITION                                                      489.000        SYS 

  13  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         41.000        TON 

  14  401-10258           JOINT ADHESIVE, SURFACE                                                  200.000        LFT 

  15  401-11785           LIQUID ASPHALT SEALANT                                                   200.000        LFT 

  16  406-05521           ASPHALT FOR TACK COAT                                                    489.000        SYS 

  17  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               101.000        SYS 

  18  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  19  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            44.000        EACH 

  20  703-06029           REINFORCING BARS, EPOXY COATED                                         5,292.000        LBS 

  21  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         252.000        SFT 

  22  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      503.000        SFT 

  23  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   659.000        SYS 

  24  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  25  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  26  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 

  27  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  29  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  30  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  31  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 400.000        LFT 

  32  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                501.000        LFT 

  33  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               501.000        LFT 

  34  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 400.000        LFT 
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          CALL ORDER   : 611                                              CONTRACT ID  : B -35041-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE PAINTING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

   7  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

   8  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

   9  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  10  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  11  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  12  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  13  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  14  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  15  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  16  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  17  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  18  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  19  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  20  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  21  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  22  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  23  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  24  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  25  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  26  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  27  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  28  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      36.000        MOS 

  29  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  30  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  31  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  32  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  33  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 621                                              CONTRACT ID  : B -35249-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE THIN DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

   9  601-92948           GUARDRAIL, ADJUST HEIGHT                                               1,225.000        LFT 

  10  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      12.500        LFT 

  11  703-06029           REINFORCING BARS, EPOXY COATED                                           300.000        LBS 

  12  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  13  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         226.000        SFT 

  14  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      564.000        SFT 

  15  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,126.000        SYS 

  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  19  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  20  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  21  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                500.000        LFT 

  22  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               250.000        LFT 

  23  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               70.000        LFT 

  24  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 

  25  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
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          CALL ORDER   : 631                                              CONTRACT ID  : B -35398-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE PAINTING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

   8  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

   9  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  10  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  11  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  12  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  13  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  14  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  15  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 

  16  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  17  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  18  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  19  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  20  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  21  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  22  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  23  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  25  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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          CALL ORDER   : 641                                              CONTRACT ID  : B -35701-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SCOUR PROTECTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  205-06937           TEMPORARY SILT FENCE                                                     176.000        LFT 

  10  603-06040           FENCE, FARM FIELD, 47 IN                                                  84.000        LFT 

  11  616-02281           GROUT FOR RIPRAP                                                          15.000        CYS 

  12  616-02320           GEOTEXTILES                                                            1,377.000        SYS 

  13  616-05689           RIPRAP, CLASS 2                                                          357.000        TON 

  14  616-06405           RIPRAP, REVETMENT                                                         87.000        TON 

  15  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  16  621-03787           SEED MIXTURE, D                                                            4.000        LBS 

  17  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  19  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  20  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 651                                              CONTRACT ID  : B -35745-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  602-06729           BARRIER DELINEATOR                                                       180.000        EACH 

   9  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  10  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  11  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  12  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       4.000        MOS 

  13  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  14  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  15  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  16  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           22,516.000        LFT 

  17  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  18  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  19  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       1,640.000        LFT 

  22  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        6,500.000        LFT 

  23  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       6,500.000        LFT 

  24  808-06716           LINE, REMOVE                                                          11,556.000        LFT 

  25  808-75994           PRISMATIC REFLECTOR                                                       24.000        EACH 
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          CALL ORDER   : 661                                              CONTRACT ID  : B -35746-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  306-08036           MILLING, ASPHALT, 2 IN                                                 1,200.000        SYS 

  11  306-08159           MILLING ASPHALT                                                          998.000        SYS 

  12  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                       132.000        TON 

  13  401-07354           QC/QA-HMA, 5, 76, SURFACE, 12.5 mm                                       110.000        TON 

  14  401-10258           JOINT ADHESIVE, SURFACE                                                3,414.000        LFT 

  15  401-11785           LIQUID ASPHALT SEALANT                                                 3,414.000        LFT 

  16  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  17  606-07484           MILLED HMA CORRUGATIONS                                                2,700.000        LFT 

  18  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  19  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  20  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  21  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  22  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  23  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      18.000        MOS 

  24  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  25  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      335.000        SFT 

  26  724-04163           STRUCTURAL EXPANSION JOINT SEAL, REPLACE                                 449.000        LFT 

  27  726-11773           BEARING ASSEMBLY, RESET                                                    1.000        EACH 

  28  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,715.000        SYS 

  29  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 

  30  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           12,860.000        LFT 

  32  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                              251.000        LFT 

  33  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  34  801-06710           FLASHING ARROW SIGN                                                      225.000        DAY 

  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  36  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,730.000        LFT 

  37  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,730.000        LFT 

  38  808-06716           LINE, REMOVE                                                           4,051.000        LFT 

  39  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN                                         590.000        LFT 

  40  808-75994           PRISMATIC REFLECTOR                                                       27.000        EACH 

  41  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 

  42  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
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          CALL ORDER   : 711                                              CONTRACT ID  : B -37166-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPAIR OR REPLACE JOINTS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                            800.000        LFT 

   9  628-09409           MOBILE INTERNET SERVICE                                                   15.000        MOS 

  10  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  11  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  12  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  13  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      15.000        MOS 

  14  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  15  724-11939           EXPANSION JOINT SEALING SYS                                            3,188.000        LFT 

  16  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  18  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  19  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  20  801-92448           CONSTRUCTION SIGNS, MOBILE                                               556.000        DAY 
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          CALL ORDER   : 715                                              CONTRACT ID  : B -37968-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 

   2  104-05404           DESIGN/BUILD                                                          LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  10  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 

  11  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           17.000        CYS 
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          CALL ORDER   : 721                                              CONTRACT ID  : B -37968-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

   7  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

   8  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

   9  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       3.000        MOS 

  10  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      240.000        SFT 

  11  724-09626           STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE                              88.000        LFT 

  12  724-11939           EXPANSION JOINT SEALING SYS                                              430.000        LFT 

  13  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           197.000        LFT 

  14  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       201.000        LFT 

  15  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            4.000        GAL 

  16  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  18  801-92448           CONSTRUCTION SIGNS, MOBILE                                                44.000        DAY 
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          CALL ORDER   : 751                                              CONTRACT ID  : M -37682-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENACE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
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          CALL ORDER   : 771                                              CONTRACT ID  : M -37866-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            8.000        EACH 

   6  601-01625           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1                              2.000        EACH 

   7  601-01626           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 

   8  601-02211           GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT LONG, GALVANIZED                    25.000        EACH 

   9  601-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 

  10  601-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 

  11  601-03452           EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END                      2.000        EACH 

  12  601-03456           GUARDRAIL POST, WOOD TYPE W5                                              10.000        EACH 

  13  601-03463           GUARDRAIL, STEEL CURVED TERMINAL END SECTION, LABOR ONLY                   2.000        EACH 

  14  601-03467           ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S                               1.000        EACH 

  15  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                5.000        EACH 

  16  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                5.000        EACH 

  17  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 

  18  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 

  19  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                1.000        EACH 

  20  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                      60.000        HRS 

  21  601-05856           CAT                                                                        2.000        EACH 

  22  601-05856           CAT                                                                        3.000        EACH 

  23  601-05856           CAT                                                                        2.000        EACH 

  24  601-05856           CAT                                                                        3.000        EACH 

  25  601-05856           CAT                                                                        5.000        EACH 

  26  601-05856           CAT                                                                        2.000        EACH 

  27  601-05856           CAT                                                                        5.000        EACH 

  28  601-06035           GUARDRAIL, RESET                                                       1,000.000        LFT 

  29  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 

  30  601-06053           GUARDRAIL                                                                 10.000        EACH 

  31  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           5.000        EACH 

  32  601-06273           GUARDRAIL END TREATMENT, SKT-350                                          10.000        EACH 

  33  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           5.000        EACH 

  34  601-06273           GUARDRAIL END TREATMENT, SKT-350                                           5.000        EACH 

  35  601-06728           GUARDRAIL, WR-BEAM                                                       100.000        LFT 

  36  601-06777           GRAVEL BARREL ARRAY                                                       10.000        EACH 

  37  601-06854           GUARDRAIL, W-BEAM, NESTED                                                 10.000        EACH 

  38  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 

  39  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 

  40  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 

  41  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 

  42  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 

  43  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 

  44  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 

  45  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 

  46  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 

  47  601-07607           IMPACT ATTENUATOR                                                          1.000        EACH 

  48  601-09238           HAND DIG GUARDRAIL POST HOLES                                              1.000        EACH 

  49  601-52540           GUARDRAIL TERMINAL SECTION, W BEAM                                         5.000        EACH 
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          CALL ORDER   : 771                                              CONTRACT ID  : M -37866-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 

 

  50  601-61320           CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA.                  400.000        LFT 

  51  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 45.000        EACH 

  52  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                  200.000        EACH 

  53  601-61360           GUARDRAIL POST, 8.5 LBS PER LFT., GALVANIZED,                             10.000        EACH 

  54  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                      10.000        EACH 

  55  601-62070           GUARDRAIL, STEEL BEAM, GALVANIZED                                     15,000.000        LFT 

  56  601-62090           GUARDRAIL, STEEL BEAM, INSTALL                                           400.000        LFT 

  57  601-62100           GUARDRAIL POST, STEEL, INSTALL                                            10.000        EACH 

  58  601-62110           GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL                          1,500.000        LFT 

  59  601-62150           GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED,                             5.000        EACH 

  60  601-62260           GUARDRAIL FLAT TERMINAL END SECTION, GALVANIZED                            5.000        EACH 

  61  601-62460           GUARDRAIL ANCHOR CABLE ASSEMBLY, 0.75 IN.                                  5.000        EACH 

  62  601-62510           GUARDRAIL BREAKAWAY CABLE TERMINAL, MICHIGAN END SHOE                     10.000        EACH 

  63  601-62540           GUARDRAIL POST, PLUMB                                                  1,000.000        EACH 

  64  601-62554           GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, INSTALL                         150.000        LFT 

  65  601-90745           GUARDRAIL POST ALUMINUM                                                   10.000        EACH 

  66  601-90745           GUARDRAIL POST ALUMINUM                                                   10.000        EACH 

  67  601-91426           GUARDRAIL TERMINAL END SECTION, A                                          5.000        EACH 

  68  601-91468           GUARDRAIL POST, 8.5 LBS PER LFT., GALVANIZED,                             50.000        EACH 

  69  601-91502           GUARDRAIL TERMINAL SECTION, WOOD BREAKAWAY POST                            5.000        EACH 

  70  601-91504           GUARDRAIL POST, W1, 10 IN X 10 IN                                          2.000        EACH 

  71  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          5.000        EACH 

  72  601-91510           GUARDRAIL POST, W3, 8 IN. X 8 IN.                                          5.000        EACH 

  73  601-91511           GUARDRAIL POST, W4, 8 IN. X 8 IN.                                          5.000        EACH 

  74  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        10.000        EACH 

  75  601-91575           GUARDRAIL BLOCK, 6 IN. X 8 IN., B2                                        10.000        EACH 

  76  601-91576           GUARDRAIL BLOCK, 6 IN. X 8 IN., B3                                        10.000        EACH 

  77  601-91578           GUARDRAIL TERMINAL SECTION, ANCHOR PLATE                                   5.000        EACH 

  78  601-91640           GUARDRAIL TERMINAL SECTION, SOIL PLATE                                     2.000        EACH 

  79  601-91642           GUARDRAIL TERMINAL SECTION, BEARING PLATE                                  5.000        EACH 

  80  601-91643           GUARDRAIL ANCHOR CABLE, 0.75 IN. DIA. X 9 FT.                              5.000        EACH 

  81  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        5.000        EACH 

  82  601-91650           GUARDRAIL THRIE BEAM EXPANSION RAIL, GALVANIZED                           75.000        LFT 

  83  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        2.000        EACH 

  84  601-91654           GUARDRAIL ROUND NOSE SUPPORT ATTACHMENT, GALVANIZED                        1.000        EACH 

  85  601-91656           GUARDRAIL SQUARE NOSE SUPPORT ATTACHMENT, GALVANIZED                       1.000        EACH 

  86  601-94689           GUARDRAIL END TREATMENT, OS                                               13.000        EACH 

  87  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 

  88  601-95916           GUARDRAIL POST 5 FT 3 IN. LONG, ALUMINUM, INSTALL                         10.000        EACH 

  89  601-95927           GUARDRAIL TERMINAL SECTION, SINGLEFACE, BURIED END,                        5.000        EACH 

  90  601-95928           GUARDRAIL TERMINAL SECTION, DOUBLEFACE, BURIED END,                        2.000        EACH 

  91  601-97948           GUARDRAIL POST, PADDLE, 15.5 LBS PER LFT, GALVANIZED,                      2.000        EACH 

  92  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                    300.000        EACH 

  93  601-98076           GUARDRAIL POST BRACKET, MODIFIED                                          10.000        EACH 

  94  602-01064           CONCRETE BARRIER                                                         100.000        LFT 

  95  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                        5,000.000        LFT 

  96  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 3.000        EACH 

  97  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 3.000        EACH 

  98  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 3.000        EACH 
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  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 

 

  99  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 3.000        EACH 

 100  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 3.000        EACH 

 101  627-09912           CABLE RELEASE POST LESS SOCKET, REPAIR                                     3.000        EACH 

 102  627-09913           CABLE SOCKET WITH CONCRETE, REPAIR                                         3.000        EACH 

 103  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 

 104  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

 105  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

 106  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

 107  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

 108  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

 109  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

 110  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 111  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,000.000        DAY 

 112  809-04951           PLATE                                                                  1,425.000        EACH 
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          CALL ORDER   : 801                                              CONTRACT ID  : T -35425-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGNING INSTALLATION OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

   8  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

   9  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  10  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  11  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  12  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        18.000        MOS 

  13  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 

  14  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  16  802-02475           SIGN, PANEL, RELOCATE                                                      5.000        EACH 

  17  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          30.000        EACH 

  18  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                    249.000        EACH 

  19  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                       28.000        EACH 

  20  805-78415           SPAN, CATENARY, AND TETHER                                                 6.000        EACH 

  21  805-78420           DISCONNECT HANGER                                                          7.000        EACH 

  22  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    370.000        LFT 

  23  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  1,310.000        LFT 
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          CALL ORDER   : 811                                              CONTRACT ID  : T -36819-A 
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  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  621-06570           TOPSOIL                                                                    8.000        CYS 

   8  621-06574           SODDING                                                                   46.000        SYS 

   9  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  10  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  11  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  12  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  13  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  14  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      14.000        MOS 

  15  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  16  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  18  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           63.000        SFT 

  19  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               96.000        SFT 

  20  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           8.000        EACH 

  21  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     4.000        EACH 

  22  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   1.000        EACH 

  23  805-02445           CONTROLLER AND CABINET, P1                                                 6.000        EACH 

  24  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              5.000        EACH 

  25  805-06483           CONTROLLER                                                                 1.000        EACH 

  26  805-08244           CELLULAR MODEM KIT                                                         2.000        EACH 

  27  805-08464           RADIO, INTERCONNECT                                                        8.000        EACH 

  28  805-09089           RADIO, YAGI ANTENNA                                                        2.000        EACH 

  29  805-09845           CONTACT CLOSURE CARD                                                       3.000        EACH 

  30  805-09846           RECEIVER PROCESSOR                                                         6.000        EACH 

  31  805-10107           WIRELESS MAGNETOMETER DETECTOR                                           113.000        EACH 

  32  805-10108           WIRELESS REPEATER                                                          5.000        EACH 

  33  805-11376           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

  34  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 1.000        EACH 

  35  805-11385           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 1.000        EACH 

  36  805-11392           SIGNAL CANTILEVER STRUCTURE, DUAL ARM 30 FT.                               1.000        EACH 

  37  805-11689           SIGNAL POLE, PEDESTAL, 20 FT                                               5.000        EACH 

  38  805-11744           HANDHOLE SIGNAL, TYPE 2                                                    1.000        EACH 

  39  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     28.000        EACH 

  40  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 

  41  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    737.000        LFT 

  42  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  2,366.000        LFT 

  43  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  44  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  45  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           4.000        EACH 

  46  805-93555           CONTROLLER AND CABINET, M                                                  1.000        EACH 

  47  808-06368           TRANSVERSE MARKING, REMOVE                                                12.000        LFT 

  48  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        12.000        LFT 

  49  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   3.000        EACH 
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          CALL ORDER   : 821                                              CONTRACT ID  : T -36820-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

   7  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

   8  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

   9  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  10  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       8.000        MOS 

  11  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  12  801-06710           FLASHING ARROW SIGN                                                       50.000        DAY 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  801-92448           CONSTRUCTION SIGNS, MOBILE                                               275.000        DAY 

  15  808-75994           PRISMATIC REFLECTOR                                                   43,000.000        EACH 

  16  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      250.000        EACH 
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          CALL ORDER   : 831                                              CONTRACT ID  : T -36948-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-94747           POST, REMOVE                                                           3,061.000        EACH 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  802-04089           SIGN, SHEET, REMOVE                                                    3,108.000        EACH 

  10  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                     10,066.000        LFT 

  11  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                   21,978.000        LFT 

  12  802-07060           SIGN, SHEET, RELOCATE                                                    274.000        EACH 

  13  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                       11,209.000        SFT 

  14  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                      7,318.000        SFT 
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  SECTION NO. 0001    SAFETY REVISIONS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                     29.000        EACH 

   8  606-07484           MILLED HMA CORRUGATIONS                                               17,418.000        LFT 

   9  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  10  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  11  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,156.000        LFT 

  12  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  15  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                      1,394.000        LFT 

  16  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 

  17  802-11573           SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW, 0.080"                     456.000        SFT 

  18  802-11574           SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW, 0.100"                     614.000        SFT 

  19  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        850.000        LFT 

  20  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      31,555.000        LFT 

  21  808-06716           LINE, REMOVE                                                          32,405.000        LFT 
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          CALL ORDER   : 851                                              CONTRACT ID  : T -37872-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGNS, LIGHTING, SIGNALS AND MARKINGS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-74045           SIGN AND SUPPORTS, CHAN POSTS, REMOVE                                      4.000        EACH 

   8  606-07484           MILLED HMA CORRUGATIONS                                                1,245.000        LFT 

   9  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  10  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  11  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  12  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       4.000        MOS 

  13  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  14  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

  15  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,245.000        LFT 

  16  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  18  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  19  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  20  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         96.000        LFT 

  21  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        658.000        LFT 

  22  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  23  802-11573           SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW, 0.080"                      12.500        SFT 

  24  802-11574           SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW, 0.100"                     343.000        SFT 

  25  802-11843           SIGN, SHEET, WITH SPEED DISPLAY                                            8.000        EACH 

  26  805-11965           SOLAR POWERED FLASHING LED SIGN ASSEMBLY                                   9.000        EACH 

  27  808-06716           LINE, REMOVE                                                           1,510.000        LFT 

  28  808-11959           LINE, PAINT, DOTTED, WHITE, 8 IN                                       1,880.000        LFT 

  29  808-11963           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   10.000        EACH 

  30  808-11964           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   10.000        EACH 

  31  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN                                       15,745.000        LFT 

  32  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN                               960.000        LFT 
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          CALL ORDER   : 861                                              CONTRACT ID  : T -37873-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNAL AND STRIPING MODIFICATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

   8  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

   9  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  10  802-04089           SIGN, SHEET, REMOVE                                                        3.000        EACH 

  11  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  12  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           15.000        SFT 

  13  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         20.000        SFT 

  14  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     1.000        EACH 

  15  805-01828           TRAFFIC SIGNAL HEAD, REALIGN                                               2.000        EACH 

  16  805-06595           CONDUIT, PVC, 2 IN                                                       181.000        LFT 

  17  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          2.000        EACH 

  18  805-10234           CONTROLLER AND CABINET, R                                                  1.000        EACH 

  19  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      2.000        EACH 

  20  805-78415           SPAN, CATENARY, AND TETHER                                                 1.000        EACH 

  21  805-78420           DISCONNECT HANGER                                                          1.000        EACH 

  22  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,475.000        LFT 

  23  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    127.000        LFT 

  24  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    257.000        LFT 

  25  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          1,834.000        LFT 

  26  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 

  27  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     484.000        LFT 

  28  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           1.000        EACH 

  29  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          26.000        SYS 

  30  808-06368           TRANSVERSE MARKING, REMOVE                                                97.000        LFT 

  31  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                                 130.000        LFT 

  32  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,423.000        LFT 

  33  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  668.000        LFT 

  34  808-06716           LINE, REMOVE                                                           2,157.000        LFT 

  35  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                143.000        LFT 

  36  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 675.000        LFT 

  37  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       164.000        LFT 

  38  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        50.000        LFT 

  39  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  11.000        EACH 

  40  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                8.000        EACH 
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          CALL ORDER   : 871                                              CONTRACT ID  : T -38059-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  303-01180           COMPACTED AGGREGATE, NO. 53                                               20.000        TON 

   8  604-06070           SIDEWALK, CONCRETE                                                        57.000        SYS 

   9  604-07897           CURB RAMP, CONCRETE, C                                                    21.000        SYS 

  10  604-07904           CURB RAMP, CONCRETE, L                                                    22.000        SYS 

  11  605-06121           CURB, CONCRETE, B                                                         67.000        LFT 

  12  621-06559           MULCHED SEEDING, R                                                       300.000        SYS 

  13  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  14  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  15  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       5.000        MOS 

  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  19  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           45.000        SFT 

  20  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               80.000        SFT 

  21  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     4.000        EACH 

  22  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   2.000        EACH 

  23  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  12.000        EACH 

  24  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

  25  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              8.000        EACH 

  26  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                6.000        EACH 

  27  805-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40                                          225.000        LFT 

  28  805-09845           CONTACT CLOSURE CARD                                                       1.000        EACH 

  29  805-09846           RECEIVER PROCESSOR                                                         4.000        EACH 

  30  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            60.000        EACH 

  31  805-10108           WIRELESS REPEATER                                                          2.000        EACH 

  32  805-11689           SIGNAL POLE, PEDESTAL, 20 FT                                               2.000        EACH 

  33  805-11744           HANDHOLE SIGNAL, TYPE 2                                                    4.000        EACH 

  34  805-11813           CONDUIT, PVC, 2 IN, SCHEDULE 80                                          470.000        LFT 

  35  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               10.000        EACH 

  36  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      4.000        EACH 

  37  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        4.000        EACH 

  38  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

  39  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

  40  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

  41  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    100.000        LFT 

  42  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                  1,760.000        LFT 

  43  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  1,925.000        LFT 

  44  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    200.000        LFT 

  45  805-78495           SIGNAL CABLE CONTROL, COPPER 9C/14GA                                     800.000        LFT 

  46  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  47  808-06368           TRANSVERSE MARKING, REMOVE                                                70.000        LFT 

  48  808-10049           LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN                                733.000        LFT 

  49  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      177.000        LFT 
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          CALL ORDER   : 901                                              CONTRACT ID  : TM-37869-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    LIGHTING MAINTENANCE 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 

   7  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      2.000        EACH 

   8  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 

   9  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  10  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  11  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  12  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  13  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  14  702-90915           CONCRETE, CLASS A                                                          5.000        CYS 

  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  16  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     4.000        EACH 

  17  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   1.000        EACH 

  18  805-08214           CONDUIT, PVC, 2 IN, SCHEDULE 40                                          100.000        LFT 

  19  805-09845           CONTACT CLOSURE CARD                                                       1.000        EACH 

  20  805-09846           RECEIVER PROCESSOR                                                         1.000        EACH 

  21  805-10107           WIRELESS MAGNETOMETER DETECTOR                                             1.000        EACH 

  22  805-10108           WIRELESS REPEATER                                                          1.000        EACH 

  23  805-11815           CONDUIT, HDPE, 2 IN, SCHEDULE 80                                         100.000        LFT 

  24  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,500.000        LFT 

  25  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            200.000        LFT 

  26  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 

  27  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     300.000        LFT 

  28  805-86898           CONDUIT, STEEL, GALVANIZED, 0.75 IN                                       20.000        LFT 

  29  805-87715           GROUND ROD WITH CONNECTOR                                                  1.000        EACH 

  30  805-87780           CIRCUIT BREAKER                                                            8.000        EACH 

  31  805-91706           ANCHOR BOLT, REPAIR                                                        2.000        EACH 

  32  805-95518           CONDUIT FLEXIBLE 2"                                                       15.000        LFT 

  33  805-95519           CONDUIT FLEXIBLE 0.75"                                                     5.000        LFT 

  34  805-95520           EXPANSION FITTING, 2.0 IN.                                                 1.000        EACH 

  35  805-95521           EXPANSION FITTING, 0.75 IN.                                                2.000        EACH 

  36  805-97042           SIGNAL POLE, WOOD, 5, 35 FT                                                1.000        EACH 

  37  807-01425           SHAFT FOR ANY EMH, ANY MAST ARM, INSTALL                                  13.000        EACH 

  38  807-01562           POWER DISCONNECT PLUG FOR HIGH MAST TOWER                                  1.000        EACH 

  39  807-01617           HANDHOLE COVER AND RING                                                    1.000        EACH 

  40  807-02105           ROUTINE MAINTENANCE LUMINAIRE, HIGH PRESSURE SODIUM                       72.000        MOS 

  41  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 

  42  807-02782           LUMINAIRE, MAST ARM, 12 FT                                                 1.000        EACH 

  43  807-02783           LUMINAIRE, MAST ARM, 15 FT                                                 1.000        EACH 

  44  807-04428           CABLE DUCT                                                               330.000        LFT 

  45  807-04654           LIGHT POLE                                                                 1.000        EACH 

  46  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         200.000        LFT 

  47  807-78590           HANDHOLE                                                                   1.000        EACH 

  48  807-78590           HANDHOLE                                                                   1.000        EACH 

  49  807-78590           HANDHOLE                                                                   1.000        EACH 
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          CALL ORDER   : 901                                              CONTRACT ID  : TM-37869-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    LIGHTING MAINTENANCE 

 

  50  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        10.000        EACH 

  51  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        20.000        EACH 

  52  807-86665           LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM, 1000 WATT                      1.000        EACH 

  53  807-86805           SERVICE POINT, I                                                           1.000        EACH 

  54  807-86810           SERVICE POINT, II                                                          1.000        EACH 

  55  807-86843           WIRE, NO 4 COPPER, 1/C                                                 1,000.000        LFT 

  56  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  1,200.000        LFT 

  57  807-86910           CONNECTOR KIT, UNFUSED                                                    10.000        EACH 

  58  807-86915           CONNECTOR KIT, FUSED                                                      10.000        EACH 

  59  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            20.000        EACH 

  60  807-86930           INSULATION LINK, NON-WATERPROOFED                                         10.000        EACH 

  61  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               12.000        EACH 

  62  807-86955           CABLE-DUCT MARKER                                                          2.000        EACH 

  63  807-87022           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                 10,872.000        MOS 

  64  807-87028           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  8,496.000        MOS 

  65  807-87042           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  1,692.000        MOS 

  66  807-87085           ELECTRICIAN                                                               30.000        HRS 

  67  807-87098           CALLOUT, REPAIR                                                            5.000        EACH 

  68  807-87635           MAST ARM, INSTALL                                                          3.000        EACH 

  69  807-87640           BREAKAWAY COUPLING                                                         2.000        SET 

  70  807-91704           LIGHT POLE HANDHOLE COVER                                                  5.000        EACH 

  71  807-91705           CONDUIT, POLYETHYLENE, REPAIR                                              1.000        EACH 

  72  807-92523           SKIRTING, EXPANDED ALUMINUM                                               38.000        EACH 

  73  807-93650           FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY                 2.000        SET 

  74  807-93746           TOWER RING LIFT CABLE, 0.375                                             150.000        LFT 

  75  807-95078           TRANSFORMER BASE                                                           6.000        EACH 

  76  807-95488           NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE                      1.000        EACH 

  77  807-95492           SERVICE POINT, II, BREAKER ENCLOSURE                                       1.000        EACH 

  78  807-95508           VANDAL SHIELD, LEXAN                                                       2.000        EACH 

  79  807-95509           GLARE SHIELD                                                               2.000        EACH 

  80  807-95513           SERVICE POINT MAIN BREAKER                                                 2.000        EACH 

  81  807-95514           SERVICE POINT RISER                                                        1.000        EACH 

  82  807-95515           SERVICE POINT WEATHERHEAD                                                  1.000        EACH 

  83  807-95516           RELAY SWITCH                                                               5.000        EACH 

  84  807-95522           PIPE STRAP                                                                 2.000        EACH 

  85  807-95523           WATERPROOFING OF ELECTRICAL CONNECTOR                                     15.000        EACH 

  86  807-95525           LIGHTING SUPPORT                                                           2.000        EACH 

  87  807-95528           GROUP RELAMP HIGH PRESSURE SODIUM LUMINAIRE,S                         LUMP              LUMP 

  88  807-95709           PHOTOCELLS                                                                20.000        EACH 

  89  807-96194           ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM,                  4,644.000        MOS 

  90  807-96203           LIGHT POLE, HIGH MAST, TOWER SUSPENSION CABLE                              1.000        EACH 

  91  807-96204           LOWERING AND RAISING OF TOWER                                              1.000        EACH 

  92  807-96236           LIGHT POLE, HIGH MAST, TOWER POWER CABLE                                   1.000        EACH 

  93  807-96868           LUMINAIRE, INSTALL                                                         1.000        EACH 

  94  807-98716           KELLUM GRIP, STAINLESS STEEL                                               1.000        EACH 



 

 


